
 
 
 
 

WINDSOR – CHINA 
STP-1021(100)X 



February 10, 2003 
Supersedes January 01, 2003 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments & Submission of 
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Winthrop.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Utilization commitment in the proper amounts and 

signed the DBE Certification? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3430. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
 
 
 
 



February 11, 2003 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.  
Please provide us an email address, so we can maintain the planholders list that both 
the industry and MDOT uses.  
 
Additionally, the new Acknowledgement of Bid Amendment form will be placed in 
MDOT bid packages beginning with the 2/12/03 advertisements.  After that date, 
interested parties will be responsible for reviewing and retrieving the Bid Amendments 
from our web site, and acknowledging receipt and incorporating those Bid 
Amendments in their bids.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



 

 

NOTICE 
 

The Department has revised the Disadvantaged Business 
Enterprise Proposed Utilization form and the procedure that has 
been used for the past several months for Contractors to submit 
the form. 
 
The Apparent Low Bidder now must submit the form by close of 
Business (4:30 P.M.) on Bid day. 
 
The new Contractor’s Disadvantaged Business Enterprise 
Proposed Utilization Plan form contains additional information 
that is required by USDOT. 
 
The Disadvantaged Business Enterprise Proposed Utilization 
Plan form will no longer be used. The new Contractor’s 
Disadvantaged Business Enterprise Proposed Utilization Plan 
form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION PLAN 

 
Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day. 

 
 

TO:   MDOT Contracts Section   Contractor: ______________________________ 
 16 State House Station,   Prepared by: _____________________________ 
 Augusta, Me 04333-0016 
 or      Telephone: _____________ Fax: ____________ 
 Fax: 207-624-3431 
 
BID PRICE: $____________FEDERAL PROJECT #____________LOCATION: _____________ 
 

TOTAL DBE PARTICIPATION AS A PERCENT OF TOTAL BID PRICE = _______% 
 
 

DBE Firm* Unit/Item Cost Unit # Description of work & 
Item Number 

Actual $ 
Value 

     
     
     
     
     
     
     
     
     

     
                                                                                       Total >  

 
If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach 
supporting evidence of this effort: 
__________________________________________________________________________________________
_________________________________________________________________________________________. 
 
Examples:  Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.  
No DBE firms bid. 
 

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit. 
Directory of certified DBEs is available on MDOT’s website: www.state.me.us/mdot 

 
 
Equal Opportunity Use: 
 
Plan received ___/___/___ Verified by: ____________________ Action: ____________________ 
 
 



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm




WINDSOR-CHINA, WINSLOW 
010211.00, 008685.60 

  June 26, 2003 
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SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
&  

SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE) 
 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.state.me.us/mdot/project/design/schedule.htm. It is the responsibility of 
the Bidder to determine if there are Amendments to the Project, to download them, and to 
incorporate them into their Bid Package. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening. 

 
Amendment Number Date 

  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package. Failure to 
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable 
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of 
December 2002. 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 

 
 
 
 
Bid Bond Validation Number _____________________________________ 
(Applicable to annual bid bonds or electronic bid bonds.) 



 
 
 
                       MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                  BID 
 
 
 
 
 
       DATE OF OPENING :                           CALL ORDER : 
 
                        CONTRACT ID : 010211.00 
 
 
                                PROJECTS 
                        ------------------------------ 
                               DPB-8685(60)X 
                               STP-1021(100)X 
 
               COUNTY : KENNEBEC 
 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      030804 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010211.00         PROJECT(S): DPB-8685(60)X 
                                            STP-1021(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  HIGHWAY I 
 
 ------------------------------------------------------------------------------- 
      |201.11 CLEARING          |               |          |     |          | 
  0010|                         |          0.220|          |     |          | 
      |                         |HA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0020|TREE TOP ONLY            |         74.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |201.24 REMOVING STUMP    |               |          |     |          | 
  0030|                         |         73.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.12 REMOVING EXISTING |               |          |     |          | 
  0040|STRUCTURAL CONCRETE      |         20.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0050|JOINTS                   |        545.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0060|                         |       9470.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0070|                         |       1150.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |204.41 REHABILITATION OF |               |          |     |          | 
  0080|EXISTING SHOULDERS, PLAN |      25170.000|          |     |          | 
      |QUANTITY                 |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.21 INSLOPE           |               |          |     |          | 
  0090|REHABILITATION           |      13770.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.30 DITCH EXCAVATION  |               |          |     |          | 
  0100|                         |        860.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      030804 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010211.00         PROJECT(S): DPB-8685(60)X 
                                            STP-1021(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |211.40 NEW DITCH         |               |          |     |          | 
  0110|EXCAVATION               |       2440.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.41 NEW DITCH         |               |          |     |          | 
  0120|EXCAVATION - LEDGE       |        210.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0130|COURSE - GRAVEL          |       8840.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.103 AGGREGATE        |               |          |     |          | 
  0140|SUBBASE - GRAVEL (TRUCK  |        700.000|          |     |          | 
      |MEASURE)                 |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |309.36 FULL DEPTH REC    |               |          |     |          | 
  0150|PAVEMENT W/FOAM ASPHALT  |     108450.000|          |     |          | 
      |6 INCH DEPTH             |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0160|9.5 MM(SIDEWALKS,DRIVES, |        400.000|          |     |          | 
      |INCIDENTAL )             |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0170|9.5 MM NOMINAL MAX SIZE  |       9284.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0180|12.5 MM, BASE            |      10319.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0190|COAT APPLIED             |      18020.000|          |     |          | 
      |                         |L              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |411.10 UNTREATED         |               |          |     |          | 
  0200|AGGREGATE SURFACE COURSE |        122.000|          |     |          | 
      |(TRUCK MEASURE)          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.16 375 MM CULVERT    |               |          |     |          | 
  0210|PIPE OPTION I            |        225.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      030804 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010211.00         PROJECT(S): DPB-8685(60)X 
                                            STP-1021(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |603.169 375 MM CULVERT   |               |          |     |          | 
  0220|PIPE OPTION III          |         33.048|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.17 450 MM CULVERT    |               |          |     |          | 
  0230|PIPE OPTION I            |        295.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.179 450 MM CULVERT   |               |          |     |          | 
  0240|PIPE OPTION III          |        230.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.19 600 MM CULVERT    |               |          |     |          | 
  0250|PIPE OPTION I            |         25.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.199 600 MM CULVERT   |               |          |     |          | 
  0260|PIPE OPTION III          |         22.500|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.34 1050 MM SPAN 725  |               |          |     |          | 
  0270|MM RISE PIPE ARCH        |         17.800|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.092 CATCH BASIN TYPE |               |          |     |          | 
  0280|B1-C                     |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.161 ALTERING CATCH   |               |          |     |          | 
  0290|BASIN                    |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.182 CLEAN EXISTING   |               |          |     |          | 
  0300|CATCH BASIN AND MANHOLE  |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.09 150 MM UNDERDRAIN |               |          |     |          | 
  0310|TYPE B                   |        100.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.10 150 MM UNDERDRAIN |               |          |     |          | 
  0320|OUTLET                   |         15.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      030804 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010211.00         PROJECT(S): DPB-8685(60)X 
                                            STP-1021(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.17 GUARDRAIL TYPE 3B |               |          |     |          | 
  0330|- SINGLE RAIL            |        194.300|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.21 GUARDRAIL TYPE 3B |               |          |     |          | 
  0340|- 4.5 M RADIUS OR LESS   |         26.670|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.22 GUARDRAIL TYPE 3B |               |          |     |          | 
  0350|- OVER 4.5 M RADIUS      |         26.670|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0360|SINGLE RAIL - GALVANIZED |          4.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0370|DELINEATOR POST          |         13.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0380|                         |         18.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.754 WIDEN SHOULDER   |               |          |     |          | 
  0390|FOR 350 END TREATMENT    |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0400|FLARED TERMINAL          |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.15 SLOPED CURB TYPE  |               |          |     |          | 
  0410|1                        |         41.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.234 TERMINAL CURB    |               |          |     |          | 
  0420|TYPE 1 - 1.2 METER       |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0430|                         |       1896.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      030804 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010211.00         PROJECT(S): DPB-8685(60)X 
                                            STP-1021(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |609.444 REMOVE AND RESET |               |          |     |          | 
  0440|EXISTING CURB            |         18.590|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0450|                         |         70.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0460|PROTECTION               |       1085.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0470|BLANKET                  |       4515.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0480|                         |         50.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |617.37 WOODWASTE MULCH   |               |          |     |          | 
  0490|                         |         30.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0500|NUMBER 1 - PLAN QUANTITY |         10.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0510|NUMBER 2 - PLAN QUANTITY |        695.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0520|QUANTITY                 |        695.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0530|GEOTEXTILE               |       3425.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |626.37 SPECIAL           |               |          |     |          | 
  0540|FOUNDATION               |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      030804 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010211.00         PROJECT(S): DPB-8685(60)X 
                                            STP-1021(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY         |               |          |     |          | 
  0550|PAVEMENT MARKING LINE,   |LUMP           |LUMP      |     |          | 
      |WHITE OR YELLOW          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0560|STRAIGHT TIME            |         75.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0570|EXCAVATOR (INCLUDING     |         75.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0580|OPERATOR)                |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0590|(INCLUDING OPERATOR)     |        150.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0600|(INCLUDING OPERATOR)     |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.20 STUMP CHIPPER     |               |          |     |          | 
  0610|(INCLUDING OPERATOR)     |         30.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.22 FRONT END LOADER  |               |          |     |          | 
  0620|(INCLUDING OPERATOR)     |         15.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.32 CULVERT CLEANER   |               |          |     |          | 
  0630|(INCLUDING OPERATOR)     |         50.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0640|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |643.60 FLASHING BEACON   |               |          |     |          | 
  0650|AT:                      |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
                                                               DATE:      030804 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010211.00         PROJECT(S): DPB-8685(60)X 
                                            STP-1021(100)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.71 TRAFFIC SIGNAL    |               |          |     |          | 
  0660|MODIFICATION             |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0670|                         |       3330.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0680|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0690|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.101 MOBILIZATION     |               |          |     |          | 
  0700|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0710|TRAINING (BID)           |       1000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 1705 U.S. Route 202, 
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and ________________     ____________                                                                                           
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, STP-1021(100)X, PIN 
010211.00;  DPB-8685(600)X, PIN 8685.60, for the Hot Mix Asphalt Overlay, Full 
Depth Reclamation with Foamed Asphalt, Shoulder Rehabilitation, Intersection 
Improvement, Drainage and Safety Improvements in the towns of Windsor, China and 
Winslow, County of Kennebec, Maine.  The Work includes construction, maintenance 
during construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 1, 2004.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

 
C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                                                  
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 



 

F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: STP-1021(100)X, PIN 010211.00;  DPB-8685(600)X, PIN 8685.60, for the Hot 
Mix Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Shoulder 
Rehabilitation, Intersection Improvement, Drainage and Safety Improvements in the 
towns of Windsor, China and Winslow, County of Kennebec, State of Maine, on which 
bids will be received until the time specified in the “Notice to Contractors” do(es) 
hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   



 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 1705 U.S. Route 202, 
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and ________________     ____________                                                                                           
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, STP-1021(100)X, PIN 
010211.00;  DPB-8685(600)X, PIN 8685.60, for the Hot Mix Asphalt Overlay, Full 
Depth Reclamation with Foamed Asphalt, Shoulder Rehabilitation, Intersection 
Improvement, Drainage and Safety Improvements in the towns of Windsor, China and 
Winslow, County of Kennebec, Maine.  The Work includes construction, maintenance 
during construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 1, 2004.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

 
C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                                                  
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 



 

F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: STP-1021(100)X, PIN 010211.00;  DPB-8685(600)X, PIN 8685.60, for the Hot 
Mix Asphalt Overlay, Full Depth Reclamation with Foamed Asphalt, Shoulder 
Rehabilitation, Intersection Improvement, Drainage and Safety Improvements in the 
towns of Windsor, China and Winslow, County of Kennebec, State of Maine, on which 
bids will be received until the time specified in the “Notice to Contractors” do(es) 
hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   



 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 1705 U.S. Route 202, 
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and _________(Name of the firm bidding the job)__________________                                                               
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 



 

 
The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
 



 

 

      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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1 of 1 

SPECIAL PROVISION 
PARTNERING 

 
The successful bidder will have the opportunity to enter into a cooperative partnership 
agreement with the State Department of Transportation for the contract.  The objective of 
this agreement is the effective completion of the work on time and to the standard of 
quality that will be a source of pride to both the State and the Contractor.  The partnering 
agreement will not affect the terms of the contract.  It is intended only to establish an 
environment of cooperation between the parties.  If the partnering agreement is accepted. 
 
1. Contractor shall select and provide a third-party facilitator to conduct the team 
building workshop for the Contractor and Department personnel.  Facilitator selection 
shall require Department concurrence.  The cost for the facilitator and his associated 
expenses will be shared equally by the Department on the next monthly estimate, 
following receipt of invoice(s) from the Contractor, on an extra work basis. 
 
2. Contractor and Department will exchange lists of the key personnel to be 
participants in the workshop.  The list will contain the name and job title of each person, 
a contact phone number, and the address for job related correspondence. 
 
3. The Contractor shall select the location and make all arrangements for space as 
required by facilitator, and for any meals required.  This cost to be shared equally. 
 
4. A working arrangement for the partnership will be agreed upon in writing at the 
workshop.  The arrangement will set out the mutually recognized goals and expectation 
of the parties. 
 
5. The Contractor and the Department agree to make an effort to maintain identified 
key personnel assigned to the work for its duration.  A timely notice by each shall be 
given if changes by either must be made. 
 
6. Project issues shall be processed in the manner agreed upon by the parties during 
the orientation. 
 
7. Follow-up workshops may be held periodically throughout the duration of the 
contract as agreed by the Contractor and the Department. 
 
8. The Partnering Agreement is not intended to be a legal document.  Failure by either 
party to follow the process identified will not be grounds for any claim under the contract. 
 
9. ARE YOU INTERESTED IN THIS OPPORTUNITY?  YES _____   NO _____ 
 



 

 

BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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Guy.Berthiaume





















Windsor-China   
Project # 10211.00

C.H.I.P., Rte. 32

SHLDR LEFT STATION RIGHT SHLDR SHLDR LEFT STATION RIGHT SHLDR
-4.00 -2.00 1+000 -2.00 -4.00 -4.00 4.00 2+230 -4.00 -4.00

-4.00 3.25 2+240 -3.75 -4.00
-4.00 -2.00 1+245 -2.00 -4.00 -4.00 2.50 2+250 -3.50 -4.00
-4.00 -2.03 1+255 -1.48 -4.00 -4.00 1.75 2+260 -3.25 -4.00
-4.00 -2.05 1+265 -0.95 -4.00 -4.00 1.00 2+270 -3.00 -4.00
-4.00 -2.08 1+275 -0.43 -4.00 -4.00 0.25 2+280 -2.75 -4.00
-4.00 -2.10 1+285 0.10 -4.00 -4.00 -0.50 2+290 -2.50 -4.00
-4.00 -2.13 1+295 0.63 -4.00 -4.00 -1.25 2+300 -2.25 -4.00
-4.00 -2.15 1+305 1.15 -4.00 -4.00 -2.00 2+320 -2.00 -4.00
-4.00 -2.18 1+315 1.68 -4.00
-4.00 -2.20 1+325 2.20 -4.00 -4.00 -2.00 2+540 -2.00 -4.00
-4.00 -2.18 1+335 1.68 -4.00 -4.00 -2.14 2+550 -1.36 -4.00
-4.00 -2.15 1+345 1.15 -4.00 -4.00 -2.28 2+560 -0.73 -4.00
-4.00 -2.13 1+355 0.63 -4.00 -4.00 -2.41 2+570 -0.09 -4.00
-4.00 -2.10 1+365 0.10 -4.00 -4.00 -2.55 2+580 0.55 -4.00
-4.00 -2.08 1+375 -0.43 -4.00 -4.00 -2.69 2+590 1.19 -4.00
-4.00 -2.05 1+385 -0.95 -4.00 -4.00 -2.83 2+600 1.83 -4.00
-4.00 -2.03 1+395 -1.48 -4.00 -4.00 -2.96 2+610 2.46 -4.00
-4.00 -2.00 1+405 -2.00 -4.00 -4.00 -3.10 2+620 3.10 -4.00

-4.00 -3.10 2+720 3.10 -4.00
-4.00 -2.00 1+770 -2.00 -4.00 -4.00 -3.41 2+730 3.41 -4.00
-4.00 -1.36 1+780 -2.14 -4.00 -4.00 -3.73 2+740 3.73 -4.00
-4.00 -0.73 1+790 -2.28 -4.00 -4.04 -4.04 2+750 4.04 -3.96
-4.00 -0.09 1+800 -2.41 -4.00 -4.35 -4.35 2+760 4.35 -3.65
-4.00 0.55 1+810 -2.55 -4.00 -4.66 -4.66 2+770 4.66 -3.34
-4.00 1.19 1+820 -2.69 -4.00 -4.98 -4.98 2+780 4.98 -3.02
-4.00 1.83 1+830 -2.83 -4.00 -5.29 -5.29 2+790 5.29 -2.71
-4.00 2.46 1+840 -2.96 -4.00 -5.60 -5.60 2+800 5.60 -2.40
-4.00 3.10 1+850 -3.10 -4.00 -5.60 -5.60 2+870 5.60 -2.40
-4.00 3.10 1+940 -3.10 -4.00 -5.18 -5.18 2+880 5.18 -2.82
-4.00 2.46 1+950 -2.96 -4.00 -4.75 -4.75 2+890 4.75 -3.25
-4.00 1.83 1+960 -2.83 -4.00 -4.33 -4.33 2+900 4.33 -3.67
-4.00 1.19 1+970 -2.69 -4.00 -4.00 -3.90 2+910 3.90 -4.00
-4.00 0.55 1+980 -2.55 -4.00 -4.00 -3.48 2+920 3.48 -4.00
-4.00 -0.09 1+990 -2.41 -4.00 -4.00 -3.05 2+930 3.05 -4.00
-4.00 -0.72 2+000 -2.28 -4.00 -4.00 -2.63 2+940 2.63 -4.00
-4.00 -1.36 2+010 -2.14 -4.00 -4.00 -2.20 2+950 2.20 -4.00
-4.00 -2.00 2+020 -2.00 -4.00 -4.00 -2.20 2+960 2.20 -4.00

-4.00 -2.18 2+970 1.68 -4.00
-4.00 -2.00 2+100 -2.00 -4.00 -4.00 -2.15 2+980 1.15 -4.00
-4.00 -1.25 2+110 -2.25 -4.00 -4.00 -2.13 2+990 0.63 -4.00
-4.00 -0.50 2+120 -2.50 -4.00 -4.00 -2.10 3+000 0.10 -4.00
-4.00 0.25 2+130 -2.75 -4.00 -4.00 -2.08 3+010 -0.43 -4.00
-4.00 1.00 2+140 -3.00 -4.00 -4.00 -2.05 3+020 -0.95 -4.00
-4.00 1.75 2+150 -3.25 -4.00 -4.00 -2.03 3+030 -1.48 -4.00
-4.00 2.50 2+160 -3.50 -4.00 -4.00 -2.00 3+040 -2.00 -4.00
-4.00 3.25 2+170 -3.75 -4.00
-4.00 4.00 2+180 -4.00 -4.00 -4.00 -2.00 3+050 -2.00 -4.00

Superelevations



Windsor-China   
Project # 10211.00

C.H.I.P., Rte. 32

SHLDR LEFT STATION RIGHT SHLDR SHLDR LEFT STATION RIGHT SHLDR

Superelevations

-4.00 -1.48 3+060 -2.03 -4.00 -4.00 3.94 3+840 -3.94 -4.00
-4.00 -0.95 3+070 -2.05 -4.00 -4.00 3.36 3+850 -3.36 -4.00
-4.00 -0.43 3+080 -2.08 -4.00 -4.00 2.78 3+860 -2.78 -4.00
-4.00 0.10 3+090 -2.10 -4.00 -4.00 2.20 3+870 -2.20 -4.00
-4.00 0.63 3+100 -2.13 -4.00 -4.00 2.20 3+880 -2.20 -4.00
-4.00 1.15 3+110 -2.15 -4.00 -4.00 2.93 3+900 -2.93 -4.00
-4.00 1.68 3+120 -2.18 -4.00 -4.00 3.65 3+910 -3.65 -4.00
-4.00 2.20 3+130 -2.20 -4.00 -4.00 4.38 3+920 -4.38 -4.38
-4.00 2.20 3+230 -2.20 -4.00 -2.90 5.10 3+930 -5.10 -5.10
-4.00 1.68 3+240 -2.18 -4.00 -2.90 5.10 3+990 -5.10 -5.10
-4.00 1.15 3+250 -2.15 -4.00 -3.96 4.04 4+000 -4.04 -4.04
-4.00 0.63 3+260 -2.13 -4.00 -4.00 2.98 4+010 -2.98 -4.00
-4.00 0.10 3+270 -2.10 -4.00 -4.00 1.91 4+020 -1.91 -4.00
-4.00 -0.43 3+280 -2.08 -4.00 -4.00 0.85 4+030 -0.85 -4.00
-4.00 -0.95 3+290 -2.05 -4.00 -4.00 -0.21 4+040 0.21 -4.00
-4.00 -1.48 3+300 -2.03 -4.00 -4.00 -1.28 4+050 1.28 -4.00
-4.00 -2.00 3+310 -2.00 -4.00 -4.00 -2.34 4+060 2.34 -4.00

-4.00 -3.40 4+070 3.40 -4.00
-4.00 -2.00 3+320 -2.00 -4.00 -4.00 -3.40 4+190 3.40 -4.00
-4.00 -2.43 3+330 -1.08 -4.00 -4.00 -3.50 4+200 3.50 -4.00
-4.00 -2.85 3+340 -0.15 -4.00 -4.00 -3.60 4+210 3.60 -4.00
-4.00 -3.28 3+350 0.78 -4.00 -4.00 -3.60 4+520 3.60 -4.00
-4.00 -3.70 3+360 1.70 -4.00 -4.00 -3.40 4+530 2.90 -4.00
-4.13 -4.13 3+370 2.63 -4.00 -4.00 -3.20 4+540 2.20 -4.00
-4.55 -4.55 3+380 3.55 -4.00 -4.00 -3.00 4+550 1.50 -4.00
-4.98 -4.98 3+390 4.48 -3.52 -4.00 -2.80 4+560 0.80 -4.00
-5.40 -5.40 3+400 5.40 -2.60 -4.00 -2.60 4+570 0.10 -4.00
-5.40 -5.40 3+450 5.40 -2.60 -4.00 -2.40 4+580 -0.60 -4.00
-4.98 -4.98 3+460 4.48 -3.52 -4.00 -2.20 4+590 -1.30 -4.00
-4.55 -4.55 3+470 3.55 -4.00 -4.00 -2.00 4+600 -2.00 -4.00
-4.13 -4.13 3+480 2.63 -4.00
-4.00 -3.70 3+490 1.70 -4.00 -4.00 -2.00 5+420 -2.00 -4.00
-4.00 -3.28 3+500 0.78 -4.00 -4.00 -1.33 5+430 -2.18 -4.00
-4.00 -2.85 3+510 -0.15 -4.00 -4.00 -0.65 5+440 -2.35 -4.00
-4.00 -2.43 3+520 -1.08 -4.00 -4.00 0.03 5+450 -2.53 -4.00
-4.00 -2.00 3+530 -2.00 -4.00 -4.00 0.70 5+460 -2.70 -4.00

-4.00 1.38 5+470 -2.88 -4.00
-4.00 -2.00 3+580 -2.00 -4.00 -4.00 2.05 5+480 -3.05 -4.00
-4.00 -1.11 3+590 -2.39 -4.00 -4.00 2.73 5+490 -3.23 -4.00
-4.00 -0.23 3+600 -2.78 -4.00 -4.00 3.40 5+500 -3.40 -4.00
-4.00 0.66 3+610 -3.16 -4.00 -4.00 3.40 5+550 -3.40 -4.00
-4.00 1.55 3+620 -3.55 -4.00 -4.00 2.63 5+560 -3.23 -4.00
-4.00 2.44 3+630 -3.94 -4.00 -4.00 1.86 5+570 -3.05 -4.00
-4.00 3.33 3+640 -4.33 -4.33 -4.00 1.09 5+580 -2.88 -4.00
-3.79 4.21 3+650 -4.71 -4.71 -4.00 0.32 5+590 -2.70 -4.00
-2.90 5.10 3+660 -5.10 -5.10 -4.00 -0.46 5+600 -2.53 -4.00
-2.90 5.10 3+820 -5.10 -5.10 -4.00 -1.23 5+610 -2.35 -4.00
-3.48 4.52 3+830 -4.52 -4.52 -4.00 -2.00 5+620 -2.00 -4.00



Windsor-China   
Project # 10211.00

C.H.I.P., Rte. 32

SHLDR LEFT STATION RIGHT SHLDR SHLDR LEFT STATION RIGHT SHLDR

Superelevations

-4.00 -2.09 5+630 -1.34 -4.00 -4.00 -1.50 6+670 -2.00 -4.00
-4.00 -2.17 5+640 -0.69 -4.00 -4.00 -1.00 6+680 -2.00 -4.00
-4.00 -2.26 5+650 -0.03 -4.00 -4.00 -0.50 6+690 -2.00 -4.00
-4.00 -2.34 5+670 0.63 -4.00 -4.00 0.00 6+700 -2.00 -4.00
-4.00 -2.43 5+680 1.29 -4.00 -4.00 0.50 6+710 -2.00 -4.00
-4.00 -2.51 5+690 1.94 -4.00 -4.00 1.00 6+720 -2.00 -4.00
-4.00 -2.60 5+700 2.60 -4.00 -4.00 1.50 6+730 -2.00 -4.00
-4.00 -2.10 5+710 2.10 -4.00 -4.00 2.00 6+740 -2.00 -4.00
-4.00 -1.60 5+720 1.60 -4.00 -4.00 2.00 6+810 -2.00 -4.00
-4.00 -1.10 5+730 1.10 -4.00 -4.00 1.50 6+820 -2.00 -4.00
-4.00 -0.60 5+740 0.60 -4.00 -4.00 1.00 6+830 -2.00 -4.00
-4.00 -0.10 5+750 0.10 -4.00 -4.00 0.50 6+840 -2.00 -4.00
-4.00 0.40 5+760 -0.40 -4.00 -4.00 0.00 6+850 -2.00 -4.00
-4.00 0.90 5+770 -0.90 -4.00 -4.00 -0.50 6+860 -2.00 -4.00
-4.00 1.40 5+780 -1.40 -4.00 -4.00 -1.00 6+870 -2.00 -4.00
-4.00 1.90 5+790 -1.90 -4.00 -4.00 -1.50 6+880 -2.00 -4.00
-4.00 2.40 5+800 -2.40 -4.00 -4.00 -2.00 6+890 -2.00 -4.00
-4.00 2.90 5+820 -2.90 -4.00 -4.00 -2.28 6+900 -1.23 -4.00
-4.00 3.40 5+830 -3.40 -4.00 -4.00 -2.55 6+910 -0.45 -4.00
-4.00 3.40 5+850 -3.40 -4.00 -4.00 -2.83 6+920 0.33 -4.00
-4.00 3.61 5+860 -3.61 -4.00 -4.00 -3.10 6+930 1.10 -4.00
-4.00 3.81 5+870 -3.81 -4.00 -4.00 -3.38 6+940 1.88 -4.00
-3.98 4.02 5+880 -4.02 -4.02 -4.00 -3.65 6+950 2.65 -4.00
-3.77 4.23 5+890 -4.23 -4.23 -4.00 -3.93 6+960 3.43 -4.00
-3.57 4.43 5+900 -4.43 -4.43 -4.20 -4.20 6+970 4.20 -3.80
-3.36 4.64 5+910 -4.64 -4.64 -4.20 -4.20 7+050 4.20 -3.80
-3.16 4.84 5+920 -4.84 -4.84 -4.14 -4.14 7+060 4.14 -3.86
-2.95 5.05 5+930 -5.05 -5.05 -4.09 -4.09 7+070 4.09 -3.91
-2.95 5.05 5+940 -5.05 -5.05 -4.03 -4.03 7+080 4.03 -3.97
-3.97 4.03 5+950 -4.03 -4.03 -4.00 -3.97 7+090 3.97 -4.00
-4.00 3.00 5+960 -3.00 -4.00 -4.00 -3.91 7+100 3.91 -4.00
-4.00 1.98 5+970 -1.98 -4.00 -4.00 -3.86 7+110 3.86 -4.00
-4.00 0.95 5+980 -0.95 -4.00 -4.00 -3.80 7+120 3.80 -4.00
-4.00 -0.07 5+990 0.07 -4.00 -4.00 -3.80 7+200 3.80 -4.00
-4.00 -1.10 6+000 1.10 -4.00 -4.00 -3.35 7+210 3.35 -4.00
-4.00 -2.13 6+010 2.13 -4.00 -4.00 -2.90 7+220 2.90 -4.00
-4.00 -3.25 6+020 3.25 -4.00 -4.00 -2.45 7+230 2.45 -4.00
-4.00 -3.25 6+080 3.25 -4.00 -4.00 -2.00 7+240 2.00 -4.00
-4.00 -3.09 6+090 2.59 -4.00 -4.00 -2.00 7+330 2.00 -4.00
-4.00 -2.94 6+100 1.94 -4.00 -4.00 -2.00 7+340 1.50 -4.00
-4.00 -2.78 6+110 1.28 -4.00 -4.00 -2.00 7+350 1.00 -4.00
-4.00 -2.62 6+120 0.62 -4.00 -4.00 -2.00 7+360 0.50 -4.00
-4.00 -2.47 6+130 -0.03 -4.00 -4.00 -2.00 7+370 0.00 -4.00
-4.00 -2.31 6+140 -0.69 -4.00 -4.00 -2.00 7+380 -0.50 -4.00
-4.00 -2.16 6+150 -1.34 -4.00 -4.00 -2.00 7+390 -1.00 -4.00
-4.00 -2.00 6+160 -2.00 -4.00 -4.00 -2.00 7+400 -1.50 -4.00

-4.00 3.80 7+410 -3.80 -4.00
-4.00 -2.00 6+660 -2.00 -4.00 -4.00 3.80 7+460 -3.80 -4.00



Windsor-China   
Project # 10211.00

C.H.I.P., Rte. 32

SHLDR LEFT STATION RIGHT SHLDR SHLDR LEFT STATION RIGHT SHLDR

Superelevations

-4.00 3.08 7+470 -3.58 -4.00 -4.00 -0.80 8+340 0.80 -4.00
-4.00 2.35 7+480 -3.35 -4.00 -4.00 -0.10 8+350 0.10 -4.00
-4.00 1.63 7+490 -3.13 -4.00 -4.00 0.60 8+360 -0.60 -4.00
-4.00 0.90 7+500 -2.90 -4.00 -4.00 1.30 8+370 -1.30 -4.00
-4.00 0.18 7+510 -2.68 -4.00 -4.00 2.00 8+380 -2.00 -4.00
-4.00 -0.55 7+520 -2.45 -4.00 -4.00 2.00 8+730 -2.00 -4.00
-4.00 -1.28 7+530 -2.23 -4.00 -4.00 1.50 8+740 -2.00 -4.00
-4.00 -2.00 7+540 -2.00 -4.00 -4.00 1.00 8+750 -2.00 -4.00

-4.00 0.50 8+760 -2.00 -4.00
-4.00 -2.00 7+640 -2.00 -4.00 -4.00 0.00 8+770 -2.00 -4.00
-4.00 -1.24 7+650 -2.26 -4.00 -4.00 -0.50 8+780 -2.00 -4.00
-4.00 -0.48 7+660 -2.53 -4.00 -4.00 -1.00 8+790 -2.00 -4.00
-4.00 0.29 7+670 -2.79 -4.00 -4.00 -1.50 8+800 -2.00 -4.00
-4.00 1.05 7+680 -3.05 -4.00 -4.00 -2.00 8+810 -2.00 -4.00
-4.00 1.81 7+690 -3.31 -4.00
-4.00 2.58 7+700 -3.58 -4.00 -4.00 -2.00 9+280 -2.00 -4.00
-4.00 3.34 7+710 -3.84 -4.00 -4.00 -2.39 9+290 -1.11 -4.00
-3.90 4.10 7+720 -4.10 -4.10 -4.00 -2.78 9+300 -0.23 -4.00
-3.90 4.10 7+790 -4.10 -4.10 -4.00 -3.16 9+310 0.66 -4.00
-4.00 3.93 7+800 -3.93 -4.00 -4.00 -3.55 9+320 1.55 -4.00
-4.00 3.75 7+810 -3.75 -4.00 -4.00 -3.94 9+330 2.44 -4.00
-4.00 3.58 7+820 -3.58 -4.00 -4.33 -4.33 9+340 3.33 -4.00
-4.00 3.40 7+830 -3.40 -4.00 -4.71 -4.71 9+350 4.21 -3.79
-4.00 3.23 7+840 -3.23 -4.00 -5.10 -5.10 9+360 5.10 -2.90
-4.00 3.05 7+850 -3.05 -4.00 -5.10 -5.10 9+630 5.10 -2.90
-4.00 2.88 7+860 -2.88 -4.00 -4.71 -4.71 9+640 4.21 -3.79
-4.00 2.70 7+870 -2.70 -4.00 -4.33 -4.33 9+650 3.33 -4.00
-4.00 2.70 7+910 -2.70 -4.00 -4.00 -3.94 9+660 2.44 -4.00
-4.00 2.11 7+920 -2.61 -4.00 -4.00 -3.55 9+670 1.55 -4.00
-4.00 1.53 7+930 -2.53 -4.00 -4.00 -3.16 9+680 0.66 -4.00
-4.00 0.94 7+940 -2.44 -4.00 -4.00 -2.78 9+690 -0.23 -4.00
-4.00 0.35 7+950 -2.35 -4.00 -4.00 -2.39 9+700 -1.11 -4.00
-4.00 -0.24 7+960 -2.26 -4.00 -4.00 -2.00 9+710 -2.00 -4.00
-4.00 -0.83 7+970 -2.18 -4.00
-4.00 -1.41 7+980 -2.09 -4.00 -4.00 -2.00 9+740 -2.00 -4.00
-4.00 -2.00 7+990 -2.00 -4.00 -4.00 -1.16 9+750 -2.34 -4.00

-4.00 -0.33 9+760 -2.68 -4.00
-4.00 -2.00 8+160 -2.00 -4.00 -4.00 0.51 9+770 -3.01 -4.00
-4.00 -2.03 8+170 -1.48 -4.00 -4.00 1.35 9+780 -3.35 -4.00
-4.00 -2.05 8+180 -0.95 -4.00 -4.00 2.19 9+790 -3.69 -4.00
-4.00 -2.08 8+190 -0.43 -4.00 -4.00 3.03 9+800 -4.03 -4.03
-4.00 -2.10 8+200 0.10 -4.00 -4.00 3.86 9+810 -4.36 -4.36
-4.00 -2.13 8+210 0.63 -4.00 -3.30 4.70 9+820 -4.70 -4.70
-4.00 -2.15 8+220 1.15 -4.00 -3.30 4.70 9+980 -4.70 -4.70
-4.00 -2.18 8+230 1.68 -4.00 -3.21 4.79 9+990 -4.79 -4.79
-4.00 -2.20 8+240 2.20 -4.00 -3.12 4.88 10+000 -4.88 -4.88
-4.00 -2.20 8+320 2.20 -4.00 -3.03 4.97 10+010 -4.97 -4.97
-4.00 -1.50 8+330 1.50 -4.00 -2.94 5.06 10+020 -5.06 -5.06



Windsor-China   
Project # 10211.00

C.H.I.P., Rte. 32

SHLDR LEFT STATION RIGHT SHLDR SHLDR LEFT STATION RIGHT SHLDR

Superelevations

-2.85 5.15 10+030 -5.15 -5.15 -4.00 1.00 10+800 -2.00 -4.00
-2.76 5.24 10+040 -5.24 -5.24 -4.00 1.50 10+810 -2.00 -4.00
-2.67 5.33 10+050 -5.33 -5.33 -4.00 2.00 10+820 -2.00 -4.00
-2.58 5.42 10+060 -5.42 -5.42 -4.00 2.00 11+070 -2.00 -4.00
-2.49 5.51 10+070 -5.51 -5.51 -4.00 1.50 11+080 -2.00 -4.00
-2.40 5.60 10+080 -5.60 -5.60 -4.00 1.00 11+090 -2.00 -4.00
-2.40 5.60 10+280 -5.60 -5.60 -4.00 0.50 11+100 -2.00 -4.00
-2.77 5.23 10+290 -5.23 -5.23 -4.00 0.00 11+110 -2.00 -4.00
-3.13 4.87 10+300 -4.87 -4.87 -4.00 -0.50 11+120 -2.00 -4.00
-3.50 4.50 10+310 -4.50 -4.50 -4.00 -1.00 11+130 -2.00 -4.00
-3.87 4.13 10+320 -4.13 -4.13 -4.00 -1.50 11+140 -2.00 -4.00
-4.00 3.77 10+330 -3.77 -4.00 -4.00 -2.00 11+150 -2.00 -4.00
-4.00 3.40 10+340 -3.40 -4.00
-4.00 3.40 10+360 -3.40 -4.00 -4.00 -2.00 11+200 -2.00 -4.00
-4.00 2.73 10+370 -3.23 -4.00 -4.00 -1.15 11+210 -2.35 -4.00
-4.00 2.05 10+380 -3.05 -4.00 -4.00 -0.30 11+220 -2.70 -4.00
-4.00 1.38 10+390 -2.88 -4.00 -4.00 0.55 11+230 -3.05 -4.00
-4.00 0.70 10+400 -2.70 -4.00 -4.00 1.40 11+240 -3.40 -4.00
-4.00 0.02 10+410 -2.53 -4.00 -4.00 2.25 11+250 -3.75 -4.00
-4.00 -0.65 10+420 -2.35 -4.00 -4.00 3.10 11+260 -4.10 -4.10
-4.00 -1.33 10+430 -2.18 -4.00 -4.00 3.95 11+270 -4.45 -4.45
-4.00 -2.00 10+440 -2.00 -4.00 -3.20 4.80 11+280 -4.80 -4.80

-3.20 4.80 11+420 -4.80 -4.80
-4.00 -2.00 10+470 -2.00 -4.00 -4.00 3.95 11+430 -4.45 -4.45
-4.00 -2.03 10+480 -1.48 -4.00 -4.00 3.10 11+440 -4.10 -4.10
-4.00 -2.05 10+490 -0.95 -4.00 -4.00 2.25 11+450 -3.75 -4.00
-4.00 -2.08 10+500 -0.43 -4.00 -4.00 1.40 11+460 -3.40 -4.00
-4.00 -2.10 10+510 0.10 -4.00 -4.00 0.55 11+470 -3.05 -4.00
-4.00 -2.13 10+520 0.63 -4.00 -4.00 -0.30 11+480 -2.70 -4.00
-4.00 -2.15 10+530 1.15 -4.00 -4.00 -1.15 11+490 -2.35 -4.00
-4.00 -2.18 10+540 1.68 -4.00 -4.00 -2.00 11+500 -2.00 -4.00
-4.00 -2.20 10+550 2.20 -4.00
-4.00 -2.20 10+600 2.20 -4.00 -4.00 -2.00 11+650 -2.00 -4.00
-4.00 -2.18 10+610 1.68 -4.00 -4.00 -2.03 11+660 -1.48 -4.00
-4.00 -2.15 10+620 1.15 -4.00 -4.00 -2.05 11+670 -0.95 -4.00
-4.00 -2.13 10+630 0.63 -4.00 -4.00 -2.08 11+680 -0.43 -4.00
-4.00 -2.10 10+640 0.10 -4.00 -4.00 -2.10 11+690 0.10 -4.00
-4.00 -2.08 10+650 -0.43 -4.00 -4.00 -2.13 11+700 0.63 -4.00
-4.00 -2.05 10+660 -0.95 -4.00 -4.00 -2.15 11+710 1.15 -4.00
-4.00 -2.03 10+670 -1.48 -4.00 -4.00 -2.18 11+720 1.68 -4.00
-4.00 -2.00 10+680 -2.00 -4.00 -4.00 -2.20 11+730 2.20 -4.00

-4.00 -2.92 11+760 2.92 -4.00
-4.00 -2.00 10+740 -2.00 -4.00 -4.00 -3.64 11+770 3.64 -4.00
-4.00 -1.50 10+750 -2.00 -4.00 -4.36 -4.36 11+780 4.36 -3.64
-4.00 -1.00 10+760 -2.00 -4.00 -5.08 -5.08 11+790 5.08 -2.92
-4.00 -0.50 10+770 -2.00 -4.00 -5.80 -5.80 11+800 5.80 -2.20
-4.00 0.00 10+780 -2.00 -4.00 -5.80 -5.80 11+920 5.80 -2.20
-4.00 0.50 10+790 -2.00 -4.00 -4.90 -4.90 11+930 4.90 -3.10



Windsor-China   
Project # 10211.00

C.H.I.P., Rte. 32

SHLDR LEFT STATION RIGHT SHLDR SHLDR LEFT STATION RIGHT 

Superelevations

-4.00 -4.00 11+940 4.00 -4.00
-4.00 -3.10 11+950 3.10 -4.00
-4.00 -2.20 11+960 2.20 -4.00
-4.00 -2.20 11+990 2.20 -4.00
-4.00 -2.18 12+000 1.68 -4.00
-4.00 -2.15 12+010 1.15 -4.00
-4.00 -2.13 12+020 0.63 -4.00
-4.00 -2.10 12+030 0.10 -4.00
-4.00 -2.08 12+040 -0.43 -4.00
-4.00 -2.05 12+050 -0.95 -4.00
-4.00 -2.03 12+060 -1.48 -4.00
-4.00 -2.00 12+070 -2.00 -4.00

-4.00 -2.00 12+880 -2.00 -4.00
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Item 201.11  Clearing 
 
STATION-STATION

1+370 RT (riprap downspout) 33 M2

3+360-3+466 LT 182 M2

3+360-3+420 RT 346 M2

5+930-5+970 RT 19 M2

7+670-7+730 LT 41 M2

7+760-7+870 LT 13 M2

8+200-8+230 RT 62 M2

8+470-8+510 LT 34 M2

8+690-8+730 RT 38 M2

9+150-9+160 LT 12 M2

9+180-9+190 LT 22 M2

10+070  LT (pipe outlet) 16 M2

10+590-10+720 RT 725 M2*
10+650-10+730 LT 186 M2*
11+100-11+130 RT 98 M2

11+290-11+300 RT 60 M2

11+350-11+400 LT 57 M2

11+460-11+500 LT 145 M2

11+760 LT (pipe) 23 M2

11+920 RT (pipe) 14 M2

12+610-12+640 LT 71 M2

AREA

 
 
* Property owner wishes to keep all hardwood except for butt ends 

 
Item 201.23  Remove Single Tree Top only 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

STATION QTY STATION  QTY

1+499 Rt 1 3+632 Rt 1
1+568 Rt 1 3+635 Rt 1
1+584 Rt 1 3+885 Rt 1*
1+589 Rt 1 3+890 Rt 2*
1+598 Rt 2 3+896 Rt 1*
1+608 Rt 1 3+905 Rt 1*
1+614 Rt 1 3+929 Rt 1*
1+628 Rt 1 3+935 Rt 1*
1+634 Rt 1 3+940 Rt 1*



Windsor-China  Rte 32  Pin # 10211.00  C.H.I.P. 
 

Construction Notes 

Page 2 of 20 
  

 
Item 201.23  Remove Single Tree Top only (continued) 
 
       
       
       
       
       
       
       

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
*   Property owner wishes to keep wood except for butt ends 
** Property owner wishes to keep all wood 
 
Item 201.24  Remove Stump 
 
STATION QTY STATION  QTY

1+499 Rt 1 3+632 Rt 1
1+568 Rt 1 3+635 Rt 1  

STATION QTY STATION  QTY

1+681 Rt 1 4+233 Rt 1
1+706 Rt 1 4+244 Rt 1
1+738 Rt 2 4+253 Rt 1
1+764 Rt 1 4+283 Rt. 1
1+794 Rt 1 4+303 Rt 1
1+925 Lt 1 4+720 Rt 1 (leave stump)
2+044 Rt 1 4+846 Lt 1
2+084 Rt 1 4+860 Lt. 1
2+098 Rt 1 4+895 Rt 1
2+152 Lt 1 5+239 Lt. 1
2+253 Rt 1 5+589 Rt 1
2+283 Rt 1 5+672 Lt 1
2+412 Rt 1 5+681 Lt 1
2+419 Rt 1 6+859 Lt 1
3+306 Rt 1 6+875 Lt 1
3+315 Rt 1 6+898 Lt 2
3+547 Rt 1  6+926 Lt 1
3+552 Rt 1 7+605 Lt 1
3+585 Rt 1 7+607 Lt 1
3+594 Rt 1 7+537 Lt 1
3+590 Rt 1 7+617 Lt 1
3+607 Rt 1 8+232 Rt 1
3+619 Rt 1 8+320 Lt 1
3+626 Rt 1 9+005 Lt. 1
3+629 Rt 1 11+380 Lt 1**

12+603 Rt 1
12+627 Lt 1
12+631 Lt 1
12+636 Lt 1
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Item 201.24  Remove Stump(continued) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

STATION QTY STATION  QTY

1+584 Rt 1 3+885 Rt 1
1+589 Rt 1 3+890 Rt 1
1+598 Rt 2 3+896 Rt 1
1+608 Rt 1 3+905 Rt 1
1+614 Rt 1 3+929 Rt 1
1+645 Rt 1 3+935 Rt 1
1+656 Rt 1 3+940 Rt 1
1+628 Rt 1 4+233 Rt 1
1+634 Rt 1 4+244 Rt 1
1+681 Rt 1 4+253 Rt 1
1+706 Rt 1 4+283 Rt. 1
1+738 Rt 2 4+303 Rt 1
1+764 Rt 1 4+846 Lt 1
1+794 Rt 1 4+860 Lt. 1
1+985 Rt 1 4+895 Rt 1
2+044 Rt 1 5+239 Lt. 1
2+084 Rt 1 5+589 Rt 1
2+098 Rt 1 5+672 Lt 1
2+152 Lt 1 5+681 Lt 1
2+253 Rt 1 6+859 Lt 1
2+283 Rt 1 6+875 Lt 1
2+345 Lt 1 6+898 Lt 2
2+412 Rt 1  6+926 Lt 1
2+419 Rt 1 7+605 Lt 1
3+306 Rt 1 7+607 Lt 1
3+315 Rt 1 7+537 Lt 1
3+547 Rt 1 7+617 Lt 1
3+547 Lt 1 8+232 Rt 1
3+552 Rt 1 8+320 Lt 1
3+585 Rt 1 9+005 Lt. 1
3+594 Rt 1 11+380 Lt 1
3+590 Rt 1 12+603 Rt 1
3+607 Rt 1 12+627 Lt 1
3+619 Rt 1 12+631 Lt 1
3+626 Rt 1 12+636 Lt 1
3+629 Rt 1
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Item 202.203  Pavement Butt Joints 
 
STATION 
 
1+010 ML 
12+885 ML 
6+231 Bridge 
6+235 Bridge 
15 Side Roads 
55 Paved Drives 
 
 
Item 203.20  Common Excavation 
 
 Full Construction areas: 5+470 - 5+525 
    5+680 - 5+730 
    5+915 - 5+970 
    6+710 - 6+775 
    6+815 - 6+920 
    7+435 - 7+480 
    7+565 - 7+605 
    7+710 - 7+755 
    8+330 - 8+382 
             12+010 - 12+160 
             12+565 - 12+670 

NOTE:   
 

• Excavation of drives in Full Construction areas will be paid as 203.20  
• Crosspipe at 6+777 and driveway pipes at 6+810 Rt, 8+805 Rt and 8+970 

Lt will be removed under this item 
 
 
Item 203.21  Rock Excavation 
 
See cross sections for full reconstruction areas. 
 
 
Item 204.41  Rehabilitation of Existing Shoulders, Plan Quantity 
 
   STATION  -  STATION   SIDE      WIDTH          
 
          1+010 - 12+880*      Rt       1.22 M 
          1+010 - 12+880 *     Lt       1.22 M  
* Except paved drives, paved side roads, Full Construction and Variable Gravel areas 
* Add 0.61M for Curb Type 3 areas (not in Full Construction or Variable Gravel areas)  
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Item 204.41  Rehabilitation of Existing Shoulders, Plan Quantity (continued) 

·Additional area for 2.4 M wide shoulders (including tapers) and Type 3b guardrail 
areas: 
   
  STATION - STATION SIDE     WIDTH   
 
        1+361 - 1+370    Rt      0.90 M  
        1+369 - 1+411    Lt            0.90 M 
        3+725 - 3+785               Rt      0.60 M 
        3+785 - 3+905    Rt      1.20 M 
        3+905 - 3+965                  Rt      0.60 M 
        3+795 - 3+855    Lt      0.60 M 
        3+855 - 3+915               Lt      1.20 M 
        3+915 - 3+975    Lt      0.60 M 
        5+890 - 5+915    Rt      0.90 M 
        6+182 - 6+232    Lt      0.90 M 
        6+227 - 6+234    Rt      0.90 M 
        6+235 - 6+244    Lt      0.90 M 
        6+235 - 6+263    Rt            0.90 M 
      12+170 - 12+230               Rt       0.60 M 
      12+230 - 12+350    Rt       1.20 M 
      12+350 - 12+410     Rt       0.60 M 
      12+360 - 12+420    Lt       1.20 M 
      12+420 - 12+480    Lt       0.60 M 
 

NOTE:           
 

• This work to be done prior to reclamation in CIP areas. 
• Payment will not be made for rehabilitation of existing shoulders in 

culvert gravel transition areas, full construction areas, and variable depth 
gravel areas. 

• Profile change areas to be paid as 203.20 and 304.10. 
• During the grading of reclaimed pavement on mainline, contractor shall 

place, grade, and compact 50 - 100mm of reclaimed mainline pavement on 
shoulders. 
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Item 211.21  Inslope Rehabilitation 
 
       LEFT  LENGTH   RIGHT  LENGTH 
                 1+043-1+195    152 M        
  1+335-1+375      40 M            1+645-1+658      13 M 
  1+405-1+423      18 M          1+680-1+775      95 M  
  1+477-1+505      28 M          1+825-1+875      50 M 
  1+545-1+613      68 M           1+909-1+951      42 M 
  1+627-1+822    195 M          1+961-2+190    229 M 
  1+844-1+973    129 M          2+320-2+399      79 M 
  1+987-2+047       60M          2+438-2+804    366 M 
  2+080-2+102      22 M          2+817-2+892      75 M           
  2+155-2+190         35 M          2+906-2+928      22 M 
  2+355-2+398      43 M            2+938-2+948      10 M 
  2+407-2+466      59 M          3+075-3+237    162 M  
  2+473-2+492      19 M          3+246-3+509    263 M 
  2+507-2+528      21 M           3+685-3+829    144 M  
  2+551-2+556        5 M          3+835-4+020    185 M 
  2+563-2+585      22 M          4+030-4+054      24 M 
   +595-2+719    124 M          4+071-4+181    110 M 
  2+733-2+905    172 M          4+190-4+398    208 M                  
  2+915-2+940      25 M          4+483-4+522      39 M 
  3+015-3+075      60 M            4+605-4+631      26 M 
  3+183-3+255      72 M          4+637-4+687      50 M  
  3+320-3+365      45 M          4+696-4+704        8 M 
  3+452-3+530      78 M           4+727-4+760      33 M 
  3+548-3+595      47 M          4+774-4+795      21 M 
  3+655-3+801    146 M          4+804-4+851      47 M 
  3+920-3+995                 75 M          4+879-4+896      17 M 
  4+044-4+175    131 M          4+904-4+910        6 M      
  4+245-4+478    233 M          5+065-5+226    161 M 
  4+482-4+526      44 M            5+233-5+301      68 M 
  4+534-4+553      19 M          5+308-5+332      24 M 
  4+575-4+606      31 M          5+339-5+369      30 M 
  4+611-4+670      59 M           5+382-5+415      33 M 
  4+678-4+735      57 M          5+427-5+470      43 M 
  4+758-4+822      64 M          5+614-5+680      66 M 
  4+829-4+872      43 M          5+840-5+920      80 M 
  5+005-5+097      92 M          5+970-6+137    167 M           
  5+104-5+158      54 M           6+187-6+218      31 M 
  5+167-5+226      59 M          6+275-6+325      50 M 
  5+235-5+242        7 M          6+445-6+513      68 M 
  5+248-5+269                 21 M          6+526-6+540      14 M 
  5+280-5+286        6 M          7+000-7+072      72 M       
  5+293-5+304        1 M          7+085-7+107      22 M 
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 Item 211.21  Inslope Rehabilitation (continued) 
 
       LEFT  LENGTH   RIGHT  LENGTH 
   
  5+309-5+413    104 M            7+111-7+155      44 M 
  5+427-5+445      18 M          7+163-7+192      29 M 
  5+555-5+565      10 M          7+205-7+355    150 M 
  5+585-5+680      95 M           7+480-7+535      55 M 
  5+840-5+850      10 M          7+605-7+670      65 M 
  5+875-5+910      35 M          7+785-7+876      91 M 
  5+970-6+000      30 M          7+945-7+997      52 M 
  6+020-6+052      32 M          8+009-8+040      31 M              
  6+065-6+166    101 M          8+088-8+122      34 M 
  6+176-6+190      14 M            8+129-8+133        4 M 
  6+250-6+295      45 M          8+144-8+180      36 M 
  6+395-6+447      52 M          8+442-8+548    106 M 
  6+454-6+470      16 M           8+561-8+595      34 M 
  6+770-6+820      50 M          8+619-8+665      46 M 
  6+920-7+097    177 M          8+820-8+956    136 M 
  7+108-7+175      67 M          8+993-9+062      69 M 
  7+253-7+340      87 M          9+070-9+120      50 M    
  7+350-7+420      70 M          9+240-9+274      34 M 
  7+428-7+435        7 M            9+283-9+328      45 M 
  7+480-7+520      40 M          9+339-9+418      79 M 
  7+528-7+560      32 M          9+448-9+480      32 M 
  7+600-7+639      59 M           9+488-9+684    196 M 
  7+651-7+665      14 M          9+995-10+105    110 M 
  7+750-7+805      55 M        10+135-10+295    160 M 
  8+086-8+118      32 M        10+305-10+343      38 M 
  8+137-8+180      43 M        10+376-10+400      24 M 

     8+440-8+568    128 M        10+417-10+444      24 M        
  8+662-8+720                58 M        10+457-10+464        7 M 
  8+868-8+887                 19 M          10+474-10+508      34 M      
  8+892-8+961      69 M        10+522-10+750    228 M 
  8+980-8+983        3 M        10+825-10+835      10 M 
  8+997-9+095      98 M         10+855-11+168    313 M 
  9+103-9+114      11 M        11+177-11+208      31 M 
  9+230-9+302      72 M        11+218-11+239      21 M 
  9+310-9+387      77 M        11+249-11+343      94 M 
  9+425-10+344   919 M                   11+352-11+386      34 M 
10+356-10+483   127 M        11+397-11+523    126 M 
10+493-10+535     42 M        11+535-11+626      91 M 
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 Item 211.21  Inslope Rehabilitation (continued)   
 
       LEFT  LENGTH   RIGHT  LENGTH 
 
10+609-10+759   150 M        11+635-11+660      25 M 
10+765-10+803     38 M        11+669-11+701      32 M 
10+811-10+832     21 M        11+709-11+730      21 M 
10+847-11+093   246 M        11+737-11+786      49 M 
11+103-11+135     32 M        11+794-11+833      39 M 
11+245-11+273     28 M        11+841-11+925      84 M 
11+288-11+311     23 M        11+945-12+010      65 M 
11+318-11+326       8 M        12+160-12+297    137 M 
11+335-11+405     70 M        12+345-12+405      60 M 
11+445-11+510     65 M        12+413-12+424      11 M 
11+529-11+588     59 M        12+430-12+442      12 M 
11+760-11+778     18 M        12+447-12+459      12 M 
11+790-11+848     58 M        12+463-12+474      11 M 
11+892-11+926     34 M        12+479-12+507      28 M 
11+931-11+975     44 M        12+512-12+532      20 M 
12+235-12+255     20 M        12+542-12+557      15 M 
12+290-12+311     21 M        12+670-12+711      41 M 
12+331-12+342     11 M        12+721-12+728        7 M 
12+362-12+395     33 M        12+736-12+755      19 M 
12+425-12+453     28 M        12+775-12+793      18 M 
12+462-12+560     98 M        12+875-12+880        5 M 
12+670-12+721     51 M          
12+733-12+777     44 M          
12+787-12+880     93 M          
 
 
Item 211.30  Ditch Excavation 
 
      LEFT  LENGTH   RIGHT  LENGTH        
                                                                                                                                                               

1+098-1+155     57 M 
  2+320-2+355      35 M          1+265-1+295      30 M 
  2+905-2+915      10 M          1+303-1+360      57 M 
  7+175-7+179        4 M          1+385-1+404      19 M 
  7+187-7+195        8 M          2+956-2+983      27 M 
  7+205-7+253      48 M          3+043-3+075      32 M 
10+175-7+179      59 M          3+603-3+615      12 M 
11+187-7+195    110 M          5+060-5+065        5 M 
                 6+325-6+413      88 M 
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Item 211.30  Ditch Excavation (continued) 
 
      LEFT  LENGTH   RIGHT  LENGTH        
 
                7+366-7+440      74 M 
                 7+535-7+560      25 M 
                 7+750-7+785      35 M 
                 8+315-8+329      14 M 
              8+425-8+438      13 M 
              8+595-8+605      10 M 
                                                                                                                                                                                  
Item 211.40  New Ditch Excavation 
 
      LEFT  LENGTH   RIGHT  LENGTH 
 
  1+202-1+304      102 M          3+603-3+685          82 M 
  1+310-1+335                  25 M          5+542-5+602          60 M                                                                                
  1+505-1+545        40 M          6+598-6+710        112 M 
  3+365-3+394                  29 M          6+770-6+803          33 M   
  3+610-3+655        45 M          6+813-6+820            7 M 
  3+811-3+853                  42 M          6+920-6+944          24 M   
  3+858-3+906        48 M          6+953-7+000          47 M 
  3+995-4+008                  13 M          7+080-7+085            5 M   
  4+175-4+245        70 M          7+200-7+205            5 M 
  5+445-5+470                  25 M          8+195-8+215          20 M   
  5+532-5+555        23 M          8+260-8+285          25 M 
  5+565-5+571                    6 M          8+405-8+415          10 M   
  5+582-5+585          3 M          8+966-8+984          18 M 
  5+850-5+855                    5 M          9+694-9+715          21 M   
  5+865-5+875        10 M          9+715-9+995        280 M 
  5+910-5+914                    4 M        10+105-10+135          30 M   
  6+000-6+006          6 M        10+295-10+305          10 M 
  6+015-6+020                    5 M        10+835-10+855          20 M   
  6+295-6+305        10 M        11+925-11+945          20 M 
  6+318-6+395                  77 M        12+755-12+775          20 M   
  6+470-6+484        14 M        12+801-12+875          74 M 
  6+495-6+521                  26 M            
  6+532-6+540          8 M          
  6+575-6+595                  20 M            
  6+604-6+631        27 M          
  6+644-6+670                  26 M          
  6+675-6+710                  35 M    
  7+665-7+710        45 M            
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Item 211.40  New Ditch Excavation (continued)   
 
      LEFT  LENGTH   RIGHT  LENGTH 
 
 
  7+805-7+860                  55 M            
  7+940-7+992                  52 M            
  8+595-8+649        54 M            
  8+795-8+832                  37 M            
  8+840-8+860        20 M                      
11+405-11+445                40 M 
11+598-11+760              162 M 
11+852-11+882                30 M 
11+975-12+010                35 M 
12+160-12+235                75 M 
12+255-12+290                35 M 
12+395-12+425                30 M 
 
Item 211.41  New Ditch Excavation  - Ledge 
 
      LEFT  LENGTH   RIGHT  LENGTH 
 
  3+394-3+452      58 M          8+665-8+735          70 M 
  7+860-7+940                80 M 
 
Item 304.10  Aggregate Subbase Course-Gravel  
 
STATION  -  STATION   
 
        2+240 - 2+320                 Variable Gravel 
        5+470 - 5+525         Full Construction 
        5+680 - 5+840   Full Construction 
        5+915 - 5+970   Full Construction 
        6+540 - 6+615   Variable Gravel 
        6+640 - 6+775   Variable Gravel 
        6+815 - 6+920   Full Construction 
        7+435 - 7+480   Full Construction 
        7+565 - 7+605   Full Construction 
        7+670 - 7+710   Variable Gravel 
        7+710 - 7+755   Full Construction 
        8+040 - 8+075   Variable Gravel 
        8+180 - 8+330   Variable Gravel 
        8+330 - 8+380   Full Construction 
        8+380 - 8+445   Variable Gravel 
        8+715 - 8+820   Variable Gravel 
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Item 304.10  Aggregate Subbase Course-Gravel (continued 
        
        9+120 - 9+230   Variable Gravel 
      12+010 - 12+160   Full Construction 
      12+565 - 12+670   Full Construction 
 

NOTE:  
 

• All drives in variable depth gravel and full construction areas will be paid 
as 304.10.  

• All other drives will be paid as 304.103. 
 
 
Item 304.103  Aggregate Subbase Course-Gravel-Truck Measure 
 

NOTE: 
 

• Utilize in entrances to match pavement. 
• Drives in profile change areas to be paid under Item 304.104. 

 
 
Item 309.36  Full Depth Recycled Pavement with Foamed Asphalt, 150 mm  
 
STATION  -  STATION    AREA                                            
 
1+015 – 12+880                                          108,446 M2   
 

NOTES:   
 

• Average depth of existing pavement on travel way = 140mm 
• Existing shoulders are not paved. 
• Reclaim and treat full width (travel way and shoulders), following             

204.41 Rehabilitation of Existing Shoulders.                        
• Grading operations shall be conducted in such a manner as to ensure that 

50 - 100mm of reclaimed pavement is graded into top course of shoulders 
prior to penetrating with foamed asphalt. 

 
 
Item 403.209    HMA          9.5 mm  Drives, Etc. 
 
  Estimated    =    393 MG 
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Item 403.210     HMA       9.5 mm  Surface  
 
STATION  -  STATION 
 
       Mainline and Shoulders 
       Plus 15 Side Roads 
 

NOTE: 
 

• Shoulder pavement shall taper from 35mm depth at edge of travel lane to 
30mm depth at edge of shoulder. 

 
 Estimated    =    9,280 MG 
    
 
 
Item 403.213     HMA       12.5mm Base 
 
STATION  -  STATION 
 
       Mainline and Shoulders  
       Plus 15 Side Roads 
 

NOTE: 
 

• Shoulder pavement shall taper from 40mm depth at edge of travel lane to 
30mm depth at edge of shoulder. 

 
 Estimated    =    10,312 MG 
 
 
Item 409.15  Bituminous Tack Coat Applied 
 
  Estimated    =    18,020 L   (Two applications.)     
 
 
Item 411.10  Untreated Aggregate Surface Course, Truck Measure 
 
This item to be used to back up paved lips, entrances and turnouts as directed by MDOT 
Resident (or his/her designee). 
 
   Estimated    =    122 M3 
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Item 603.16  375mm Culvert Pipe Option I  
 
STATION   LENGTH      NOTES 
 
1+345 Rt                         18.3 M  Widen Shoulder - M.E.L.T. 
2+269 Rt       5.5 M  Extend Rt. 
3+100 Rt       9.1 M  New location 
6+594 Rt                        12.2 M  Replace existing 
6+746 Lt       12.2 M  New location 
7+076 Rt      12.2 M  Replace existing 
7+424 Lt        9.1 M  Replace existing 
7+710 Rt         9.1 M  New location 
7+737 Rt     15.2 M  New location 
7+886 Lt     12.2 M  New location 
11+098 Lt       9.1 M  New location 
11+391 Rt      12.2 M   New location 
11+735 Rt       9.1 M  New location 
12+113 Lt     30.4 M  New location 
Undetermined Locations           48.8 M 
 
 
Item 603.169 375mm Culvert Pipe Option III 
 
STATION   LENGTH       NOTES 
  
 3+967    15.2 M           Replace existing   
 8+304 14.0 M                      Replace existing 
  
Item 603.17  450mm Culvert Pipe Option I  
 
STATION   LENGTH           NOTES 
 
 1+307 Lt          9.1 M                   New location 
 2+280 Lt   12.2 M           Replace existing 
 2+300 Lt     9.1 M           Replace existing 
 5+770 Lt     9.1 M           New location       
 5+805 Lt      12.2 M                      Replace existing 
 5+860 Lt      12.2 M                      Replace existing 
 5+917 Lt      12.2 M                Replace existing 
 6+010 Lt      12.2 M                      Replace existing 
 6+290 Lt        9.1 M                      New location 
 6+315 Lt        9.1 M                      Replace existing 
 6+450 Lt     12.2 M                      New location 
 6+489 Lt    12.2 M                      New location 
 6+526 Lt     12.2 M                      New location 
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Item 603.17  450mm Culvert Pipe Option I (continued) 
 
 6+600 Lt     35.1 M                      New location 
 6+637 Lt     12.2 M                      New location 
 6+672 Lt         9.1 M                      Replace existing 
 8+236 Rt          9.1 M                      New location 
 8+749 Lt          9.1 M                      New location 
 9+235 Rt              12.2 M                      Replace existing 
 9+689 Rt              12.2 M                      New location 
Route 105              12.2 M         New location (entrance behind Hussey’s Store) 
Undetermined locations          48.8 M  
 
 
Item 603.179  450mm Culvert Pipe Option III 
 
STATION LENGTH      NOTES 
 
 1+107    16.0 M Replace existing 
 2+264       5.5 M Extend Lt  
 3+200    14.6 M        Replace existing  
 3+818              16.3 M            Replace existing 
 4+925 Rt  29.0 M New location (Route 105 East) 
 4+946   16.0 M New location 
 5+062    13.4 M Replace existing 
 5+444    13.4 M Replace existing                           . 
 7+320    18.2 M Replace existing 
 8+245              15.8 M Replace existing 
 10+070  17.0 M Replace existing 
 11+295  16.8 M New location 
 11+478  15.8 M Replace existing 
 12+296  13.4 M Replace existing 
 
 
Item 603.19  600mm Culvert Pipe Option I 
 
STATION LENGTH     NOTES   
  
   6+300 Lt     9.1 M Replace existing 
   6+310 Lt   12.2 M Replace existing  
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Item 603.199  600mm Culvert Pipe Option III 
 
STATION LENGTH     NOTES   
  
   3+380    19.5 M New location 
   8+487     3.0 M Extend Lt  
 
 
Item 603.34  1050mm Pipe Arch Option III  
 
STATION LENGTH     NOTES 
 
   6+095  17.8 M Replace existing pipe 
 
 
Item 604.092  Catch Basin Type B1-C 
 
STATION   QUANTITY 
 
4+913 Rt          1 
4+942 Rt          1 
 
               
 Item 605.09  150mm U.D. Type B 
 
STATION  -  STATION  LENGTH 
 
Undetermined locations  100 M 
 
 
Item 606.17  Guardrail Type 3b - Single Rail 
 
STATION - STATION  LENGTH 
 
1+361.43 - 1+395.72 Rt   34.29 M 
1+369.09 - 1+411.00 Lt   41.91 M 
5+890.23 - 5+943.57 Rt   53.34 M 
6+182.47 - 6+224.38 Lt   41.91 M 
6+243.22 - 6+247.03 Lt     3.81 M 
6+243.22 - 6+262.27 Rt   19.05 M 
 
 
 
 
 



Windsor-China  Rte 32  Pin # 10211.00  C.H.I.P. 
 

Construction Notes 

Page 16 of 20 
  

 
Item 606.21  Guardrail Type 3b - 4.5 M Radius or Less  
 
 STATION     LENGTH 
 
1+395.72 Rt      3.81 M 
1+411.00 Lt      3.81 M 
6+182.47 Lt      3.81 M 
6+224.38 Rt & Lt     7.62 M 
6+239.41 Rt & Lt     7.62 M 
 
 
Item 606.22 Guardrail Type 3b - Over 4.5 M Radius 
 
STATION   LENGTH   COMMENTS 
 
1+395.72 Rt     3.81 M 
1+411.00 Lt     3.81 M 
6+182.47 Lt     3.81 M 
6+228.19 Rt*     3.81 M 
6+228.19 Lt*     3.81 M   Reverse Radius 
6+235.60 Rt* & Lt*    7.62 M   Reverse Radii 
 
NOTE 
 * Each of these four radii will be connected to an existing concrete bridge rail.   
 
 
Item 606.265    Terminal End - Single Rail - Galvanized 
 
STATION   QUANTITY 
 
1+395.72 Rt         1 ea. 
1+411.00 Lt         1 ea. 
6+182.47 Lt         1 ea. 
6+224.38 Rt         1 ea. 
 
 
Item 606.35  Guardrail Delineator Post  
 
  STATION  QUANTITY 
 
1+350.00 Rt        1 ea. 
1+357.66 Lt        1 ea. 
1+361.43 Rt        1 ea. 
1+395.72 Rt        1 ea. 
1+411.00 Lt        1 ea. 
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Item 606.35  Guardrail Delineator Post (continued) 
 
5+878.80 Rt        2 ea. 
5+955.00 Rt        1 ea. 
6+182.47 Lt        1 ea. 
6+224.38 Rt        1 ea. 
6+258.46 Lt        2 ea. 
6+273.70 Rt        1 ea. 
 
 
Item 606.47  Single Wood Posts 
 
 Estimated 18 Mailbox posts need to be replaced or added 
 
 
Item 606.754  Widen Shoulder for 350 End Treatment 
 
STATION - STATION  QUANTITY 
 
1+330.00 - 1+361.43 Rt         1 ea. 
1+337.66 - 1+369.09 Lt                    1 ea. 
5+858.80 - 5+890.23 Rt         1 ea. 
6+247.03 - 6+278.46 Lt         1 ea. 
6+269.89 - 6+293.70 Rt         1 ea. 
 
 
Item 606.79  Guardrail 350 Flared Terminal 
 
STATION - STATION  QUANTITY 
 
1+350.00 - 1+361.43 Rt        1 ea. 
1+357.66 - 1+369.09 Lt        1 ea. 
5+878.80 - 5+890.23 Rt        1 ea. 
5+943.57 - 5+955.00 Rt        1 ea. 
6+247.03 - 6+258.46 Lt        1 ea. 
6+262.27 - 6+273.70 Rt        1 ea. 
 
 
Item 609.15  Sloped Curb Type 1 
 
STATION - STATION  LENGTH       COMMENTS 
 
4+890.5 - 4+909.8 Lt     15.2 M  Island - 0.61 M wide 
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Item 609.234  Terminal Curb Type 1 - 1.2 M 
 
STATION  QUANTITY 
 
4+889.3 Lt        1 ea. 
4+909.8 Lt        1 ea. 
 
 
Item 609.31  Curb Type 3 
 
      LEFT  LENGTH   RIGHT  LENGTH 
 
  1+023-1+084 61 M 1+195-1+229 34 M 
  1+155-1+196 41 M 1+235-1+265 30 M 
  1+421-1+446 25 M 1+417-1+462 45 M  
  1+452-1+480 28 M 1+475-1+645 170 M  
  2+112-2+155    43 M 1+775-1+814 39 M  
  3+075-3+113 38 M 1+875-1+893 18 M  
  3+120-3+132 12 M 2+408-2+432 24 M  
  3+140-3+174 34 M 2+992-3+002 10 M  
  3+255-3+300 45 M 4+411-4+423 12 M  
  4+015-4+038 23 M 4+435-4+464 29 M  
  4+559-4+575 16 M 4+537-4+605 68 M 
  4+735-4+751 16 M                              4+862.5-4+866.1 (Island)   3.6 M 
  5+499-5+524 25 M 4+940-4+959 19 M  
  6+835-6+844 9 M 4+969-4+976 7 M               
  6+854-6+866  12 M 5+510-5+536 26 M 
  6+874-6+885 11 M 6+419-6+437 18 M 
  7+565-7+595 30 M 6+867-6+905 38 M   
  7+715-7+739 24 M 7+584-7+605 21 M   
  8+001-8+050 49 M 7+883-7+888 5 M 
  8+060-8+078 18 M 7+898-7+945 47 M  
  8+360-8+375 15 M 8+347-8+405                         58 M 
12+580-12+647 67 M 10+750-10+836 86 M 
  9+395-9+425                 30 M 12+075-12+099 24 M 
12+665-12+721               56 M                            12+115-12+135 20 M 
  4+534-4+553      19 M 12+581-12+594 13 M 
   12+599-12+665 66 M 
             4+990-4+992(Paved Island)   4 M 
             5+003-5+024(Paved Island) 42 M 
             5+036-5+060       24 M 
             2+190-2+260       70 M 
             6+757-6+805       48 M 
             6+813-6+843       30 M 
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Item 610.08  Plain Rip Rap 
 
  STATION             COMMENTS 
 
  1+340 Lt & Rt            Sediment Traps in ditch 
  1+363 Rt             Pad and downspout 
  1+389 Rt             Sediment Trap in ditch 
  3+818 Rt             Pad 
  6+260 Lt             Sediment Trap in ditch 
  6+260 Rt             Level Spreader 
10+070 Rt & Lt            Pads 
11+932 Lt             Pad   
       
 
Item 610.18  Stone Ditch Protection 
 
               LEFT          RIGHT 
STATION  -  STATION     STATION  -  STATION 
        
 2+170-2+245 3+640-3+765 
       2+345-2+370 5+695-5+785  
 5+955-6+006 6+300-6+375 
 6+015-6+018 6+575-6+590 
 6+300-6+305 6+598-6+750 
 6+318-6+395 6+905-6+944 
 6+570-6+595 6+953-7+072 
 6+604-6+631 7+080-7+107 
 6+644-6+670 7+111-7+155 
 6+675-6+740 7+163-7+192 
 7+160-7+179 7+200-7+255 
 7+187-7+195 7+335-7+355 
 7+205-7+253 7+366-7+440 
 9+120-9+160 8+600-8+605 
 11+932-12+068 8+619-8+662 
  9+070-9+168 
                                                                      (Radius Tyler Road) 9+178-9+186 
                             11+925-12+000 
  12+780-12+793 
  12+801-12+865 
 
Item 613.319  Erosion Control Blanket 
 

This item to be used in all ditches.  Some ditches may require a double width.  
The MDOT Resident (or his/her designee) may also require this item placed on some 
slopes, pipe ends and driveway radii.       
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Item 615.07  Loam  
  
 This item to be used at the discretion of the MDOT Resident (or his/her designee). 
 
 
Item 618.1301  Seeding Method 1 - Plan Quantity 
 
This item to be used at Stations 2+680-2+750 Lt and  3+075-3+174 Lt  
 
 
Item 618.1401  Seeding Method 2 - Plan Quantity 
 
 This item to be used on all disturbed areas except for those mentioned in Seeding 
Method 1. 
 
  
Item 619.1201  Mulch - Plan Quantity 
 
 This item to be used in all disturbed areas. 
 
 
Item 620.58  Erosion Control Geotextile 
 
 This Item to be used under Rip Rap and Stone Ditch Protection as directed by the 
MDOT Resident (or his/her designee). 
 
 
Item 629.05 and 631’s  
 
 Rental Items to be used for ditching and other miscellaneous tasks. 
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GENERAL NOTES 
 

 1. All joints between existing and proposed hot bituminous pavement shall be butted.     
 Payment shall be made under Item 202.203 Pavement Butt Joint. 
 
 2. Construct Butt Joints at paved drives and entrances that are not being reconstructed. 
 
 3. Tacking of joints shall be in accordance with the 2002 Specifications. 
 
 4. All inslope and ditches in cut areas shall be regraded to 1:3, or flatter, as directed by 

MDOT Resident (or his/her designee).               . 
 
5. The Contractor shall place suitable existing material, or other material acceptable to       

the MDOT Resident (or his/her designee), on all pavement edges to allow no greater than 
a 40 mm drop-off and be graded to 1:3 or flatter. Payment to be incidental to the contract. 

 
 6. All waste material not used on the project shall be disposed of off the project in waste                   

areas approved by the MDOT Resident (or his/her designee). 
 
7. Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation 

shall be repaired to the satisfaction of the MDOT Resident (or his/her designee). All work, 
equipment and materials required to make repairs shall be at the Contractor’s expense. 

 
 8. A one meter (1 m) paved lip shall be placed at all gravel entrances, except woods and                    

field entrances, unless otherwise directed by the MDOT Resident (or his/her designee). 
 
 9. Any necessary cleaning of existing pavement prior to paving shall be incidental to the  
 related paving items. 
 
10.  When superelevation exceeds the slope of the low side shoulder, the shoulder will have                

same slope as traveled way. 
 
11. No existing drainage shall be abandoned, removed or plugged without prior approval of  
 the MDOT Resident (or his/her designee). 
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12. The following shall be incidental to the 603 item(s): 
 • Any cutting of existing culverts and or connectors necessary to install new culvert 
  replacements or extensions 
 • All pipe excavation including any cutting and removal of pavement 
 • All ditching at pipe ends 

• Furnishing, placing, grading, and compacting of any new gravel and/or fill                                     
material including Granular Borrow 

 • Granular Borrow under the pipe shall meet the requirements for Underwater  
  Backfill 
 • All work necessary to connect to existing pipes 
 • Flow lines may be changed by 0.5M 
 • Any necessary clearing of brush and small trees at culvert ends 

•       Furnishing and placing 75 mm HMA in culvert trenches for culverts replaced in                   
            the fall of 2003 (pipe trenches shall be paved in within 7 days) 

 
13. Existing culverts and catch basins will be cleaned as directed by the MDOT Resident (or                

his/her designee) under the appropriate Pay Items. 
 
14. One delineator post will be installed at each underdrain outlet. 
 
15. Backing up bituminous curb is incidental to the curb items. In areas where new 

bituminous curb will be replacing existing curb, the removal of the old bituminous curb 
shall be incidental to the new curb.   

 
16. No separate payment for Superintendent or Foreman will be made for the supervision of 
 equipment being paid under appropriate rental items, although supervision is required. 
 
17. Trim all tree branches to 6 meters above pavement. Payment shall be made under labor  
 and equipment rental items. 
 
18. “Undetermined Locations”, as stated in the Construction Notes, shall be determined by  
 the MDOT Resident (or his/her designee). 
 
19. Stations referenced in the Construction Notes are approximate. 
 
20. Project stationing will be laid out by MDOT at 20 M intervals prior to work commencing.  

The contractor will be required to maintain stationing throughout the duration of the 
project. 

 
21. All work shall be done in accordance with the Maine Department of Transportation’s  
 Best Management Practices for Erosion Control & Sediment Control, January, 2000. 
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22. The contractor will be responsible for maintaining all existing mailboxes to ensure that the 

mail will be deliverable.  No separate payment will be made for this work; it shall be 
considered incidental to the contract. 

 
23. All ditches that are regraded / excavated must receive erosion control immediately. 
 
24. Dust control will not be paid for directly, but will be considered incidental to  

Item 656.75. 
 
25. MDOT will final stripe the project. 
 
26. Any necessary cleaning of existing pavement prior to paving shall be incidental to the 

related paving items. 
 
27. All connections for Underdrain to roadway culverts will be incidental to U.D. pipe items. 
 
28. Two guardrail delineator posts will be installed at the leading end and one at the trailing 

end of each run of guardrail.   
 
29. Modified Eccentric Loader Terminals shall be installed concurrently with the placement of 

each section of beam rail. 
 
30. Guardrail, which is removed and not reused on the project, is property of the State and 

shall be delivered to the MDOT maintenance lot on Route 3 in South China.  Removal, 
delivery, dismantling, and stacking shall be incidental to the guardrail items. 

 
31. Maintenance of traffic items, with the exception of “Flagger” item, will be paid under 

Item 652.361 “Maintenance of Traffic Control Devices - Lump Sum.”  “Flagger,” will 
remain an hourly item. 

 
32. Grading, seeding and mulching of waste areas will be incidental to appropriate items. 
 
33.  Place 50mm of dirty excavation on all inslopes in full construction and variable gravel 

areas for growth of grass.  Placement will be incidental to the contract.  The MDOT 
Resident (or his/her designee) may specify Loam in lieu of dirty excavation, which would 
be paid under Loam Item. 

 
34. In a search of environmental databases, Maine Department of Transportation’s 

Environmental Office (MDOT’s-ENV) found several reports detailing information on 
potential petroleum releases in the area of the Route 32 – Route 17 intersection (MDOT 
Stations 1+000 – 1+460) and at the junction of Route 105 and Route 17 (MDOT Stations 
4+850 – 4+ 940).  Data suggest that the contamination in these areas is deeper than any 
proposed excavation planned for this project.  However, in light of the data, the 
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Contractor shall employ appropriate health and safety measures to protect its workers 
against hazards associated with excavating and working near petroleum-impacted soils.   
Furthermore, the Contractor shall remain alert for any additional evidence of 
contamination. If the Contractor encounters evidence of soil or groundwater 
contamination, the Contractor shall secure the excavation, stop work in the contaminated 
area, and immediately notify the MDOT Resident.  The MDOT Resident (or his/her 
designee) shall contact the Hydrogeologist in MDOT’s Environmental Office at 207-624-
3100 and the Maine Department of Environmental Protection at 800-482-0777. Work may 
only continue with authorization from the MDOT Resident.   
 

35.       Right of way plans have been provided for informational purposes only. 
 
 
 

 
  
 



Guy.Berthiaume
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Item 202.12  Remove Existing Structural Concrete  
 
Remove 15.24 M of existing concrete wall and footing, 450 mm below finish surface. 
 
Estimated    =    20 M3 
 
 
 
 
Item 203.20  Common Excavation 
 
Excavate 530 mm below finish grade on mainline prior to placement of pavement  
(Finish grade to match existing sidewalks and mainline) 
 
Remove 15.24M of existing sidewalk  
 
Remove existing 450 mm diameter wooden stub pole 
 
Estimated    =    50 M3 
 
 
 
 
Item 304.10 Aggregate Sub base Course – Gravel 
 
Place 530 mm of gravel under the mainline and 300 mm of gravel under the new 
sidewalk. 
 
Estimated    =    40 M3 
 
 
 
 
 
Item 403.213  Hot Mix Asphalt 12.5 MM, Base 
 
Place 75 mm of base Material in the Mainline 
Place 25 mm of base in the sidewalk 
 
Estimated    =    7 MG 
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Item 403.210  Hot Mix Asphalt 9.5 MM 
 
Place 25 mm surface on the Mainline 
Place 25 mm surface on the New Sidewalks 
 
Estimated    =    4 MG 
 
 
 
 
 
Item 604.161 Altering  Catch Basin  
 
This may involve moving the CB (incidental to the item) 
 
 
               
 
Item 609.444  Remove and Reset Existing Curb 
 
Remove and reset 18.59M+/- Granite Curb and titivate to fit new radius 
 
 
 
 
Item 626.37 36 inch Foundation / Item 643.71 Traffic Signal Modification 
 
Reset mast and light base (up to a 1.524M offset) 
 
If the Department determines that a Temporary Traffic Signal is needed to control traffic 
at the intersection during construction, it will be incidental to the Traffic control item. 
 
 
 
 
Item 603.169   375 MM Culvert Pipe Option III  
 
Extend pipe using PVC pipe to match on the existing pipe. 



GENERAL DECISION ME030009 06/13/03 ME9 
 General Decision Number ME030009 
 
 Superseded General Decision No. ME020009 
 
 State: Maine 
 
 Construction Type: 
 HIGHWAY 
 
 County(ies): 
 AROOSTOOK          KNOX                SAGADAHOC 
 FRANKLIN           LINCOLN             SOMERSET 
 HANCOCK            OXFORD              WALDO 
 KENNEBEC           PISCATAQUIS         YORK 
 
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
 example: bascule, suspension and spandrel arch bridges; those 
 bridging waters presently navigating or to be navigatable; and 
 those involving marine construction in any degree); tunnels, 
 building structures in rest area projects and railroad 
 construction. 
 
 Modification Number     Publication Date 
             0             06/13/2003 
 
COUNTY(ies): 
AROOSTOOK          KNOX                SAGADAHOC 
FRANKLIN           LINCOLN             SOMERSET 
HANCOCK            OXFORD              WALDO 
KENNEBEC           PISCATAQUIS         YORK 
 
 ENGI0004V  04/01/2003 
                                     Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
  Pavers                              16.51           6.00 
  Rollers                             16.51           6.00 
---------------------------------------------------------------- 
 
 SUME4024A  10/24/2000 
                                     Rates           Fringes 
CARPENTERS                            11.60           1.51 
 
IRONWORKERS 
 Structural                           12.03           1.58 
 
LABORERS 
 Drillers                             10.00           2.50 
 Flaggers                              6.00 
 Guardrail Installers                  7.92 
 Landscape                             7.87            .16 
 Line Stripper                         8.69            .23 
 Pipelayers                            9.21           2.31 
 Rakers                                9.00           1.51 
 Sign Erectors                        10.00 
 Unskilled                             8.66           1.38 
 Wheelman                              8.50            .43 
 
POWER EQUIPMENT OPERATORS 
 Backhoes                             11.87           2.05 
 Bulldozers                           12.33           2.88 
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 Cranes                               14.06           1.75 
 Excavators                           12.38           2.48 
 Graders                              13.06           3.73 
 Loaders                              11.41           2.87 
 Mechanics                            13.18           2.57 
 
TRUCK DRIVERS 
 Dump                                  9.35           3.10 
 Tri axle                              8.70           1.18 
 Two axle                              8.56           2.19 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
     Branch of Construction Wage Determinations 
     Wage and Hour Division 
     U. S. Department of Labor 
     200 Constitution Avenue, N. W. 
     Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
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          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
The request should be accompanied by a full statement of the 
 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
            END OF GENERAL DECISION 
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         Project No. STP-1021(100)X 

SPECIAL PROVISION 
CONSTRUCTION AREA 

 
A Construction Area located in the Towns of Windsor and China has been established by the Maine Department of 
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated. 
 
 The section of highway under construction in Kennebec County, project STP-1021(100)X is located on Route 
32, beginning at Route 17 and extending northerly 11.90 KM (7.39 MI)  to a point 1.90 KM (1.18 MI) southerly of the 
intersection of Route 3. 
  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and in 
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section 
described in (a) above. The right to revoke such a permit at any time is reserved by the State Department of 
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental 
Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s Engineer 
for moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, 
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area 
of the project. 
 
The Municipal Officers for the Towns of Windsor and China agreed that a permit will be issued to the Contractor 
for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on 
the town ways as described in the “Construction Area” and that single move permits will be issued for moving 
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to 
sources of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles 
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer 
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any 
town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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Supersedes          

May 8, 1995 
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SPECIAL PROVISION 
CONSTRUCTION AREA 

 
Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits 
 
1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 

and advice of the Commissioner of Transportation, may grant permits to move non-divisible 
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation. 

 
2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 

may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width. 

 
3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 

commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality. 

 
4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 

the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 

year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of 
Transportation.  The fee for that permit is $15 for each 30-day period. 

 
6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 

particular ways and bridges. 
 
7. Construction permits.  A permit for a stated period of time may be issued for loads and 

equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit: 

 
A. Must be procured from the municipal officers for a construction area within that 

municipality; 
B. May require the Contractor to be responsible for damage to ways used in the 

construction areas and ma provide for: 
(1)  Withholding by the agency contraction the work of final payment under contract; 

or 
(2)  The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages. 
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and 
D. For construction areas, carries no fee and does not come within the scope of this 

section. 
 

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit: 
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A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and 

C. The county commissioners, for county roads and bridges located in unorganized territory. 
 

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation. 

 
Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit. 
 
The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser 
dimensions to be escorted by the State Police. 
 
The Bureau of State Police shall establish a fee for State Police escorts. 
 
All fees collected must be used to defray the cost of services provided. 
 
With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles. 
 

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes. 

 
1993, c. 683, § S-2, eff. January 1, 1995.  

 
Historical and Statutory Notes 

 
Derivation: 

      Laws 1977, c. 73, § 5. 
       Laws 1981, c. 413. 
 R.S. 1954, c. 22 § 98    Laws 1985, c. 225, § 1 
 Laws 1955, c. 389    Laws 1987. c. 52. 
 Laws 1967, c. 3.     Laws 1987, 781, § 3. 
 Laws 1971, c. 593, § 22.    Laws 1989, c. 866, § B-13. 
 Laws 1973, c. 213.    Laws 1991, c. 388, § 8. 
 Laws 1975, c. 130, §        Laws 1993, c. 683, § A-1. 
 Laws 1975, c. 319, § 2  .  Former 29 M.R.S.A. § 2382. 
 
        Cross Reference 
 Collection by Secretary of State, See 29-A 
 M.R.S.A. § 154.    
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SPECIAL PROVISION 
CORRECTIONS, ADDITIONS AND REVISIONS 

Standard Specifications - Revision of December 2002 
 

SECTION 101 
CONTRACT INTERPRETATION 

 
101.2 Definitions - Closeout Documentation 
 
Replace the sentence “A letter stating the amount….. DBE goals.” with “DBE Goal Attainment 
Verification Form” 

 
 SECTION 102 

DELIVERY OF BIDS 
(Location and Time) 

 
102.7.1 Location and Time  
 
Add the following sentence “As a minimum, the Bidder will submit a Bid Package consisting of 
the Notice to Contractors, the completed Acknowledgement of Bid Amendments & 
Submission of Bid Bond Validation Number form, the completed Schedule of Items, 2 copies 
of the completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book.” 
 

SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Notice and Information Gathering  
 
Change the first paragraph to read as follows: “After Bid Opening and as a condition for 
Award of a Contract, the Department may require an Apparent Successful Bidder to 
demonstrate to the Department’s satisfaction that the Bidder is responsible and qualified to 
perform the Work.” 
 

SECTION 105 
GENERAL SCOPE OF WORK 

 
105.6.2 Contractor Provided Services  
 
Change the first paragraph by the addition of the following as the second sentence: “The 
Contractor is also responsible for providing construction centerline, or close reference points, 
for all Utility Facilities relocations and adjustments as necessary to complete the Work.” 
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SECTION 106 
QUALITY 

 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 

SECTION 107 
TIME 

 
107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 

SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
 
109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 

SECTION 402 
PAVEMENT SMOOTHNESS 

 
Add the following: 
 
“Projects to have their pavement smoothness analyzed in accordance with this Specification 
will be so noted in Special Provision 403 - Bituminous Box.”   
 
“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A 
sublot will consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous 
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will 
be tested as a separate lot.” 
 



8/01/03 
Supersedes 6/03/03 

Page 3 of 8 

 
SECTION 502 

STRUCTURAL CONCRETE 
 

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
 

SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 

SECTION 615 
LOAM 

 
618.02 Materials  Make the following change:  
 
Organic Content    Percent by Volume 
 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed ….”   
Remove “,and cellulose fiber mulch” from 618.01(a). 
 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
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618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 

SECTION 620 
GEOTEXTILES 

 
620.03 Placement  Section (c)  

Title: Replace “Non-woven” in title with “Erosion Control”.   
 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the third sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 
 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
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suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
 Add the following: 
 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless 
otherwise designated. 
 
Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade 
shall be 450-240 [65-35] unless otherwise designated. 
 
Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform 
to the requirements of AASHTO M111. 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO 
M190 Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall 
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

 
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
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Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a small 
high intensity portion with narrow distribution for long distance throw and a larger low 
intensity portion with wide distribution for short distance throw.  Lenses shall be marked 
to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the 
lens.  These lights shall also be externally illuminated by reflex-reflective elements built 
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of 
oncoming traffic.  The batteries must be entirely enclosed in a case.  A locking device 
must secure the case.  The light shall have a flash rate of not less than 50 nor more than 
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F].  The 
light shall have an on time of not less than 10 percent of the flash cycle.  The light beam 
projected upon a surface perpendicular to the axis of the light beam shall produce a 
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees 
each side of the horizontal axis.  The effective intensity shall not have an initial value 
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its entire 
illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less 
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum 
width around the periphery. The lens shall be yellow in color and have a minimum relative 
luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be 
one-piece construction.  The lens material shall be plastic and meet the luminous 
transmission requirements of this specification.  The case containing the batteries and 
circuitry shall be constructed of a material capable of withstanding abuse equal to or 
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The housing and 
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to 
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promote adhesion.  It shall be given one or more coats of enamel which, when dry shall 
completely obscure the metal.  The enamel coating shall be of such quality that when the 
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if 
scratched with a knife will not powder.  The case shall be so constructed and closed as 
to exclude moisture that would affect the proper operation of light.  The case shall have a 
weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 
foot candles].  Each light shall be plainly marked as to the manufacturer's name and 
model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be 
steel conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved 
product, light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
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requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture. 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 
 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.05 Mulch Binder.  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
 
 



      Town:  Windsor - China, Rt. 32 
      Project: STP-1021(100)X, PIN 10211.00 
      Date:  Tuesday, May 28, 2003  
    
 

SPECIAL PROVISION 
SECTIONS 104  

UTILITIES 
 

MEETING 
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is 
hereby called for. 
 
GENERAL 
These Special Provisions outline the arrangements that have been made by the Department for utility 
work to be undertaken in conjunction with this project.  The following list identifies all known 
utilities having facilities presently located within the limits of this project or intending to install 
facilities during project construction 
. 

Overview: 
Utility/Railroad Aerial Underground 

Central  Maine Power Company X   
Adelphia Communications Corp. X   
Verizon  X   
Fair Point (fka China Telephone Company)  X X 
Maine Electric Power Company X   
AT & T  X 
 
Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes 
necessary, sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over existing 
ground in cut or over finished grade in fill, during construction of this project. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against the 
Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on the 
basis of a single crew for each utility. 
 
In all cases the Utilities shall be advised well in advance (generally three weeks) before work, 
dependent upon other work to be done by the Contractor, in any particular area, is to be commenced 
by them. 
 



Special Provisions - Utilities 
Windsor - China, Rt. 32 
STP-1021(100)X, PIN 10211.00    
All above ground utility locations (hydrants, poles, guys, etc.) will be reviewed for compliance with 
the Department's Above Ground Pole Policy following the completion of the paving operation. Any 
above ground utility locations not meeting the Department's Above Ground Pole Policy will require 
relocation to the proper offset. 
 
AERIAL 
Central Maine Power Company plans to relocate approximately 80 poles as part of this project.   The 
estimated times for setting and transferring is noted below, Central Maine Power Company plans to 
start setting new poles August 2003.  See Attachment 1 for the existing pole locations. Proposed pole 
relocations  stations were not available as of advertising as CMP is planning a betterment project as 
part of this project and is re-spanning and replacing poles not required for this project. 
 

Utility/Railroad Pole 
Set 

Transfer wire or 
Install new wire 

Remove 
Poles 

Estimated Working 
Days 

Central Maine Power Co. X X  X 60 
Adelphia Comm.Corp.   X   20 
Verizon    X    20 
Fair Point   X  40 
   Total: 120  

 
UNDERGROUND 
Fair Point (fka China Telephone Company) has buried cable in the shoulder on both sides of road 
from Maxcy’s Mill Road (Sta. 3+020) to the end of the project.  Contractor shall notify the telephone 
companies at least three (3) days prior to any guardrail relocation or ditching operations to allow the 
utility to determine the cable locations in that area.  The contact for Fair Point is Russ Lovejoy at 
642-7219.   
 
AT & T has a buried cable crossing the project at Sta. 1+260±  within the Maine Electric Company’s  
power line corridor.  The contact for AT & T is Mike Fagan 942-2563.   
 
After the initial layout, it is the Contractor’s responsibility to maintain the location markings.  Any 
damage to the buried cable caused by the Contractor during construction shall be repaired by the 
utility at the contractor’s expense. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling public 
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers 
employed as determined by field conditions. All traffic controls shall be in accordance with the latest 
edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the 
Federal Highway Administration. 
 
DIG SAFE 



Special Provisions - Utilities 
Windsor - China, Rt. 32 
STP-1021(100)X, PIN 10211.00    
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
The following utilities are known to be located on this project: 

Central Maine Power Company                        Dennis Chadbourne           828-2860               
Verizon                                                                 Rich Harper                       626-2021          
Adelphia                                                               Dennis Wight (Windsor)  623-3685 ext. 650 

       Mark Pelletier (China)       872-2828 
Fair Point (fka China Telephone Company)     Russ Lovejoy                 642-7219 
Maine Electric Company                     Walter Hart                 626-9671 
AT & T             Mike Fagan      942-2563  

 



      Town:  Winslow, Bay St & Bridge St.  
      Project: DPB-8685(600)X, PIN 8685.60 
      Date:  Wednesday, August 30, 2003 
     
 

SPECIAL PROVISION 
SECTIONS 104  

UTILITIES 
 

MEETING 
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is 
hereby called for. 
 
GENERAL 
These Special Provisions outline the arrangements that have been made by the Department for utility 
work to be undertaken in conjunction with this project.  The following list identifies all known 
utilities having facilities presently located within the limits of this project or intending to install 
facilities during project construction. 

Overview: 
Utility/Railroad Aerial Underground 

Central  Maine Power Company X   
Adelphia Communications Corp. X   
Verizon  X   
Kennebec Water District    X 
Maine Central Railroad Company   X 
City of Winslow  X  
 
Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes 
necessary, sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
UNDERGROUND 
This intersection has significant underground utility involvement.  Contractor shall give all utilities 
one week notice to locate their respective facilities.    
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling public 
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers 
employed as determined by field conditions. All traffic controls shall be in accordance with the latest 
edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the 
Federal Highway Administration. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 



Special Provisions - Utilities 
Winslow, Bridge & Bay St. Intersection 
DPB-8685(600)X, PIN 8685.60      
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
The following utilities are known to be located on this project: 

Central Maine Power Company                  Dennis Chadbourne           828-2860               
Verizon                                                           Glenn Fournier                  626-2007 

Frank Connolly (Location) 990-5263 
            Adelphia                                                         Mark Pelletier                    872-2828 

Kennebec Water District                          Jefferson Longfellow        872-2763 
City of Winslow                         John Giroux                       872-2776 
Maine Central Railroad Company   George Thayer   (978)663-6973 
        Jim Strayhand        873-6962 

 



Windsor-China Pole List 
PIN 10211.00,  Rt. 32 Attachment 1

Station Offset Pole # Station Offset Pole # 
1+008.264 9.170 LT 117/118/11/80 2+813.007 5.092 LT CMP 40/34
1+031.361 6.474 RT CMP 731 2+813.493 4.772 LT 40/34
1+031.455 6.489 LT CMP 3/117/1 2+814.500 7.963 RT 40 Stub
1+094.834 6.486 LT CMP 72/2 2+854.736 6.367 RT Stub
1+161.420 6.172 CMP 71/117/3 2+854.784 5.921 LT CMP 39/117/35
1+213.018 5.660 LT CMP 70/4 2+916.107 6.591 LT CMP 38/36
1+264.859 5.405 LT CMP 69/117/5 2+916.519 7.695 RT Stub
1+320.000 5.412 LT CMP 68/6 2+975.490 6.826 LT CMP 37/37
1+365.468 5.032 LT CMP 67 Maxcy's Mill Rd.
1+423.144 5.715 LT CMP 66 3+034.232 6.204 LT CMP 36/1179/117/38/196
1+478.912 5.644 LT CMP 65 3+098.078 5.681 LT CMP 35/195
1+530.568 6.135 LT 3+154.244 4.924 LT CMP 34/194
1+531.109 5.899 LT CMP 64 3+208.336 6.071 LT CMP 193
1+579.330 6.432 LT 3+253.886 5.493 LT 32
1+579.882 6.257 LT CMP 63/NYNEX/2 3+262.043 6.103 LT CMP 32/192
1+633.220 6.370 LT CMP 62/<1172/12 3+322.611 6.737 LT CMP 31/3/191
1+673.225 6.539 LT 13 3+324.059 5.638 RT Stub

Fairground Fence Starts 3+374.193 7.235 LT
1+722.996 5.906 LT CMP 60/14 3+375.051 7.344 LT CMP 30/3/190
1+775.074 5.494 LT CMP 59/P/15 3+408.749 6.297 LT CMP 29
1+775.940 5.241 LT 3+445.121 8.187 RT CMP 28/109
1+822.572 4.991 LT CMP 58/16 3+460.881 5.423 LT CMP 28
1+872.637 7.023 RT Stub Pole 3+520.656 5.554 LT CMP 27/188
1+882.566 5.700 LT CMP 57/1171 3+580.144 5.773 LT CMP 26/187
1+943.008 5.896 LT CMP 56/18 3+602.875 5.629 RT
2+006.452 5.477 LT CMP 55/19 3+635.110 5.801 LT CMP 25/186

Fairground Fence Ends 3+686.702 6.926 LT CMP 24
2+065.380 5.749 LT CMP 54/117/20 3+687.241 7.624 LT CMP 24/185
2+117.910 6.094 LT CMP 53/21 3+741.120 6.437 LT CMP 23/184
2+165.876 6.345 LT CMP 52/22 3+745.342 7.720 RT Stub
2+225.777 6.010 LT CMP 51/23 3+797.156 6.068 RT Stub
2+287.150 6.909 LT CMP 50/244 3+797.319 7.590 LT CMP 22/183
2+349.207 6.920 LT CMP 49/117/25 Existing Windsor School Entrance
2+349.794 6.581 RT Stub 3+847.420 7.277 LT CMP 21/182
2+397.174 6.449 LT CMP 48/26 3+902.445 6.999 LT CMP 20/181
2+399.197 4.777 RT CMP 48.1/26.1 3+953.635 6.797 LT CMP 19/180
2+456.646 6.495 LT CMP 47/27 4+005.191 7.494 LT CMP 18/179
2+517.402 7.159 LT CMP 46/38 4+081.641 5.805 LT CMP 17/178
2+563.895 7.070 LT CMP 45/29 4+144.031 7.087 RT Stub
2+565.039 7.671 RT 45 Stub 4+144.672 5.525 LT CMP 16/177
2+614.947 6.741 RT 44 Stub 4+200.037 6.727 LT CMP 15/176
2+616.196 6.224 LT CMP 44/117 4+251.182 6.519 LT CMP 14/175
2+664.746 6.582 LT CMP 43/31 4+251.985 6.234 LT CMP 14/35
2+665.132 6.511 RT Stub 4+305.465 5.438 LT CMP 15/174
2+715.888 7.250 LT CMP 42/32 4+305.998 6.425 RT Stub
2+761.954 5.517 LT CMP 41/33 4+357.900 5.202 RT Stub
2+763.188 5.820 RT 41 Stub 4+358.532 6.182 LT CMP 12/173

UTILITY POLES EXISTING        



Station Offset Pole # Station Offset Pole # 
4+409.936 7.230 RT Stub 6+219.130 7.235 LT Tele Riser
4+411.558 5.778 LT CMP 11/172 Bridge
4+464.197 5.085 LT CMP 10/171 6+248.442 7.085 LT Tele Riser
4+515.296 5.773 LT CMP 9/170/CT/3 6+251.287 6.170 RT CMP 101
4+515.941 6.447 RT Stub 6+306.117 5.836 RT CMP 102
4+578.786 5.850 LT CMP 8/169/CT 6+361.458 5.813 RT CMP 103
4+634.976 4.735 LT CMP 7/168/CT 6+412.134 5.817 RT CMP 104
4+668.995 5.006 LT CMP 6/167/CT 6+471.428 6.814 LT CMP 105.1
4+727.600 5.478 LT CMP 5/166 6+474.157 5.541 RT CMP 105.1
4+775.615 5.361 LT CMP 3/165/CT 6+531.966 5.442 RT CMP 106
4+817.004 5.139 LT CMP 164 6+532.069 6.279 LT CMP 106S
4+876.165 5.512 LT CMP 1/163 6+578.651 5.969 RT CMP 107
4+930.450 8.546 LT CMP 42/162 6+578.664 6.615 RT CMP 107

Junction Rt. 105 6+628.926 6.218 RT CMP 108
4+975.461 4.957 LT CMP 75/161 6+629.903 6.443 RT CMP 108
5+019.823 4.728 LT CMP 76/3/160 6+679.751 6.693 RT 109
5+069.018 5.446 LT CMP 77/159/CT 6+727.306 6.179 LT CMP 110S
5+114.873 5.262 LT CMP 78/158/CT 6+730.925 6.799 RT CMP 110
5+180.678 5.089 LT CMP 79/CT/157CMP 81 6+783.782 6.161 RT CMP 110.5
5+180.690 6.822 RT Stub 6+821.298 8.605 LT CMP 111O1
5+237.325 4.512 LT CMP 80/156/CT 6+838.711 4.563 LT CMP 115.5.1
5+285.484 5.468 LT CMP 80.5/3/155 6+838.813 6.153 RT CMP 111
5+311.684 5.530 RT CMP 81/154.1/CT 6+895.431 6.082 RT CMP 112
5+311.735 5.366 LT CMP 81/151 6+896.886 7.255 LT CMP 112S
5+337.533 5.551 LT CMP 82 6+942.514 6.797 LT CMP 113S
5+338.692 5.506 LT CMP 82 6+943.421 7.528 RT CMP 113
5+385.047 6.241 LT CMP 83/CT/152 7+000.000 7.640 RT CMP 113.5
5+430.241 7.231 LT CMP 84/CT/151 7+000.807 8.198 RT CMP 113.5
5+452.00 5.8 LT CMP 58 7+055.481 6.970 RT CMP 114
5+453.00 5.6 LT CMP 58 7+090.643 8.809 LT CMP 115.1
5+521.766 4.645 LT CMP 86/149/CT 7+116.520 6.644 RT CMP 115/3/120
5+563.848 4.258 LT CMP 87/148 7+145.929 10.983 LT NO NUMBER
5+617.112 5.217 LT CMP 88/47 7+204.474 6.825 RT CMP 116/119
5+660.037 4.794 LT CMP 89 7+209.136 7.063 LT CMP 116/F
5+704.483 5.166 LT CMP 90/3 7+272.449 6.386 RT CMP 116.5
5+750.808 5.858 LT CMP 91 7+341.522 12.214 LT CMP 117.1
5+801.247 5.663 LT CMP 92 7+348.569 7.400 RT CMP 117
5+848.889 7.571 RT Stub 7+434.464 8.540 RT CMP 117
5+849.067 7.208 LT CMP 93 7+455.100 7.712 LT CMP 118S
5+894.429 6.103 LT CMP 94 7+455.743 6.656 RT CMP 118
5+938.552 5.732 RT CMP 95 7+559.180 6.201 RT CMP 118.5/116
5+997.568 5.765 RT CMP 96 7+637.640 5.494 RT CMP 119/115
6+048.502 6.673 RT CMP 97 7+716.022 6.768 LT Stub
6+096.147 5.836 RT CMP 98 7+716.090 4.913 RT CMP 120/1
6+133.105 5.283 LT Stub 7+778.468 6.965 RT CMP 121/113
6+139.090 6.597 RT CMP 99/136/6 7+837.090 6.068 LT CMP 122 Stub
6+198.395 6.382 RT CMP 100 7+837.769 4.333 RT CMP 122/112



Station Offset Pole # Station Offset Pole # 
7+904.116 6.429 RT CMP 122.5/11 10+789.877 5.744 RT CMP 71
7+968.145 6.011 RT CMP 123/3/110 10+837.766 7.968 RT CMP 70.5/68
8+008.825 6.026 RT CMP 123 10+874.648 9.194 RT CMP 70/67
8+064.086 7.153 LT CMP 124.1/109 10+958.140 9.260 RT CMP 69/68
8+068.602 5.482 RT CMP 124/109 11+041.975 6.786 LT CMMP 68.5/65 S

Choate Rd. 11+042.138 5.460 RT CMP 68.5
8+120.164 5.908 RT CMP 124.5/108 11+090.492 5.801 RT CMP 68/64
8+175.410 6.598 RT 11+125.066 5.696 RT CMP 67.5/63
8+176.920 6.558 RT CMP 125/107 11+165.699 5.999 RT CMP 67/62.5
8+225.588 6.156 RT CMP 125.5/106 11+204.499 7.139 LT CMP 66 S
8+276.774 6.151 RT CMP 126/105 11+207.494 5.658 RT CMP 66/62
8+323.792 6.183 RT CMP 127/104 11+290.019 6.227 LT CMP 65/S/61 S
8+377.011 7.864 RT CMP 128/103 11+291.309 5.310 RT CMP 65/61
8+392.514 9.865 LT CMP 1281 11+354.520 9.646 LT CMP 64.1/60.1
8+447.043 4.790 LT CMP 128.5/102 11+374.707 4.698 RT CMP 64/3/60
8+535.224 6.544 LT CMP 129/101 11+374.805 7.191 LT CMP 64/S/60 S

Twenty Rod Road 11+469.226 6.221 LT CMP 63
8+585.672 5.316 RT CMP 129/3/100 11+470.084 5.220 RT CMP 63
8+640.488 5.467 RT CMP 130/99 11+511.305 5.330 RT CMP 62
8+641.334 5.891 LT CMP 130.1/99 S 11+563.167 5.564 RT CMP 61.5
8+680.00 6.0 LT. CMP 130.5/98 11+653.450 6.406 RT CMP 61
8+736.343 7.071 RT CMP 131/97 11+712.470 5.315 RT CMP 60
8+777.145 5.955 RT CMP 132/96 11+766.758 5.326 RT CMP 59
8+778.109 8.800 LT CMP 132.01/96 S 11+810.988 7.268 RT CMP 58
8+859.444 9.495 RT CMP 132.5/3/95 11+867.191 5.8 RT CMP 57
8+941.693 8.172 LT CMP 133.1/941 11+926.526 6.336 RT CMP 56
8+955.178 9.788 RT CMP 133/94 12+001.748 5.820 RT CMP 55
9+007.321 9.026 LT CMP 133.5 Kidder Rd.
9+072.626 8.415 RT CMP 134/8 12+073.959 7.511 RT CMP 54
9+073.112 9.010 LT CMP 134/92 12+140.311 7.152 LT CMP 53 S
9+130.273 9.262 LT CMP 135/3/91 12+140.562 6.252 RT CMP 53
9+190.455 9.785 LT CMP 136/381 12+211.351 6.308 RT CMP 52

Tyler Road/Weeks Mills Rd. 12+279.274 6.734 RT CMP 51
9+207.239 22.353 RT CMP 01.1 12+301.246 12.854 RT 51
9+250.357 9.837 LT CMP 136/89 12+355.600 5.320 RT CMP 50
9+312.423 9.750 LT CMP 137 Turning Lane To Erskine
9+367.929 10.453 RT CMP 138/ 12+409.018 6.526 LT CMP 49/45
9+429.473 12.266 RT CMP 140/32 12+466.272 6.269 LT CMP 48/44
9+512.376 10.933 RT CMP 141 12+512.516 6.039 LT CMP 47/43
9+591.259 9.385 RT CMP 142 12+560.732 5.913 LT CMP 30/46/42
9+697.721 9.090 RT CMP 143 12+600.964 5.843 LT CMP 45/41

China - Windsor TL 12+638.551 5.898 LT CMP 44/40
Break in pole line 12+656.635 5.355 RT CMP 44.1

10+470.863 7.889 LT CMP 75/73 12+690.075 5.208 LT CMP 43/39
10+556.306 9.344 LT CMP 3/72/74 12+737.405 5.143 LT CMP 42/38
10+637.155 8.620 LT CMP 73 12+773.230 6.380 LT CMP 41/97
10+730.00 6.8 LT. CMP 72 12+795.438 10.075 LT CMP 23/36



         Town: Windsor-China 
                    PIN #: 10211.00 

                 Date: 3-31-03 
 

SPECIAL PROVISION 
SECTION 105 

General Scope of Work 
(Environmental Requirements) 

 
 

Instream Work shall not be allowed between the dates of Oct. 1 and July 14. 
 (Instream work is allowed from July 15 to Sept. 30.) 

 
Stream Name(s) with Station #s: un-named trib. To Dearborn Stream  sta.6+095 
Special Conditions: Instream work shall be conducted during low flows.  1 Culvert  shall be 
installed at stream bed elevation or below. 
 
Instream work consists of any activity conducted below the normal high water mark.   
 
All activities are prohibited (including placement and removal of cofferdams) below the normal 
high water mark and non low flow conditions during the instream work window restriction, 
except for the following: 
 

� Work within a sealed and dewatered cofferdam. Maintenance pumping within a 
sealed cofferdam is also allowed. 

 
No construction activity, whether temporary or permanent, is allowed that completely blocks a 
river, stream, or brook without providing downstream flow. 
 
The contractor shall abide by all permits and conditions. 



  December 12, 2002 
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SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
 



Windsor-China 
Project # 10211.00 

C.H.I.P., Rte #32 
SPECIAL PROVISION 

SECTION 107 
Prosecution and Progress 

 
 
Contract Time 
 
1. The Contractor will be allowed to commence work at any time after 

awarding of the contract as long as the Soil Erosion and Water Pollution 
Control Plan, SPCC Plan and the Traffic Control Plan have been approved. 
 

2.   The completion date for project AC-STP-1021(100)X is October 1, 2004. 
 
3. For every working day, as defined in Standard Specification 101.2, not 

worked once operation commences, the contractor will be charged 
supplemental Liquidated Damages for a Calendar Day, as specified in 
supplemental specification 107.7.2. 

 
4.       The portion of the project between stations 1+000 and 6+000 shall be 

completed in full prior to August 20, 2004 to minimize impacts on the 
Windsor Fair event.  If this work is not completed by this date, the 
contractor will be charged $2500/day until the work is completed.  No work 
shall be conducted on the remainder of the project the week of the fair with 
the exception of maintenance of traffic control and erosion & sediment 
control devices if required. 

 
Scheduling of Work 
 
1.   Unless otherwise authorized, this contract allows for only one paving 

operation at a time (excluding hand work). 
 
2.   All areas that are reclaimed, have received a variable depth gravel   

treatment, or have been excavated for full reconstruction in 2003 shall 
receive full depth binder pavement in 2003. 

 
3.      Full Depth Reclamation (with Foamed Asphalt) areas not treated in  
          the fall of 2003 shall not be reclaimed prior to June 1, 2004 to  allow         
          sufficient time for the saturated soil conditions of the spring     
          season to dry up.   



Windsor - China 
10211.00 

8/1/03 
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SPECIAL PROVISION 
SECTION 108 

RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE 
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT 

 
 

Price adjustments will be based on the variance in costs for the performance graded 
binder component of recycled asphalt pavement with bituminous additive.  They will be 
determined as follows: 

 
Performance Graded Asphalt Binder  The quantity of asphalt cement will be determined 
by taking the quantity of recycled asphalt pavement with bituminous additive M2 and 
multiplying by 0.0064  times the difference in price in excess of 5 percent between the 
base price and the period price of asphalt cement.  Adjustments will be made upward or 
downward, as prices increase or decrease. 

 
Recycled Asphalt Pavement with Bituminous Additive  The quantity of recycled asphalt 
pavement with bituminous additive will be determined from field measurements and 
shown on the progress estimate for each pay period. 
 
Base Price  The base price of performance graded binder to be used is the price per 
standard ton current with the bid opening date.  This price is determined by using the 
average N.E. Barge Price, FOB, as listed in the Asphalt Weekly Monitor. 
 
Period Price  The period price of performance graded binder will be determined by the 
Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly 
Monitor current with the pay period ending date of the progress estimate. 
 
 
 



August 31, 1995 
Supersedes May 15, 1991 
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SPECIAL PROVISION 

SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

(Aggregate Subbase) 
 
If the Contractor wishes to route public traffic over the completed aggregate subbase course, 
the course shall be constructed with a minimum 50 mm [2 in] surcharge above the design grade, 
except as described below.  Whenever the surcharge is used, it shall be constructed with 
material meeting the requirements of Section 703.06(b), Type D Aggregate.  Also, whenever, 
the surcharge is used, it shall be placed on all the aggregate subbase course subjected to public 
driveways, sidewalks, approach roads, or the outer portions of the shoulders.  Removal of the 
surcharge shall be followed immediately in succession by the fine grading of the aggregate 
subbase and construction of the next course. 
 
The furnishing, placing, maintaining, and removal of the surcharge will not be paid for directly, 
but will be considered incidental to the Aggregate Subbase Course pay item. 
 
If salvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a 
surcharge is not required. 
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SPECIAL PROVISION 
SECTION 309 

FULL DEPTH RECYCLED PAVEMENT 
(With Foamed Asphalt) 

 
309.01 Description  This work shall consist of pulverizing a portion of the existing roadway structure into a 
homogenous mass, treating the pulverized material with the foamed asphalt process, and the placing and 
compacting of this material to the lines, grades, and dimensions shown on the plans or established by the 
Resident. 
 
                                                              MATERIALS                                                        
 
309.02 Pulverized Material  Pulverized material shall consist of a portion, or the entire existing bituminous 
pavement and, if specified, a designated portion of the underlying gravel, pulverized and blended into a 
homogenous mass.  Pulverized material will be processed to 100 percent passing a 50 mm [2 in] square 
mesh sieve. 
 
309.021 New Aggregate and Additional Recycled Material  New aggregate, if required by the contract or 
job mix, shall meet the requirements of Section 411.02 Untreated Aggregate Surface Course.  
 
Recycled material shall consist of material from the project or from off-site stockpiles that have been 
processed, prior to use, to 100 percent passing a 50 mm [2 in] square mesh sieve.  The Resident shall 
conditionally accept recycled material at the source; it shall be free of winter sand, granular fill, construction 
debris, and other materials not generally considered to be bituminous pavement. 
 
309.022 Asphalt Binder  The asphalt binder used in the foamed asphalt process shall be Performance Grade 
64-28 meeting the requirements of Section 702.01. 
 
309.023 Portland Cement  The portland cement shall be Type I or II meeting the requirements of AASHTO 
M85-89. 
 
309.024 Lime  Lime for soil stabilization shall meet the requirements of AASHTO M216. 
 
309.025 Crusher Dust  Crusher dust, if required by the job mix, shall be free from friable or deleterious 
material, including excessive mica, and shall meet the following gradation requirements: 
 

Sieve Size Percent Passing 
12.5 mm [1/2 in] 100 
0.075 mm [No. 200] 10 - 15 

 
Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, salts or other organic 
or chemical substances.   
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EQUIPMENT 
 
309.03 Pulverizer The modified milling or recycling machine shall be a Wirtgen Model WR2500, 
Caterpillar Model RR350, or equal, and, as a minimum, shall have the following features: 
 

A. A minimum power capability of 600 horsepower; 
B. Where the recycling depth exceeds 250 mm [10 in], the effective volume of the mixing chamber 

shall be increased in relation to the depth of cut; 
C. Two microprocessor-controlled systems, complete with 2 independent pumping systems and 

spraybars, to regulate the application of foamed bitumen stabilizing agent, separate from water (for 
increasing the moisture content of the recycled material), in relation to the forward speed and mass 
of the material being recycled; 

D. Two spraybars shall each be fitted with self-cleaning nozzles at a maximum spacing of one nozzle 
for each 155 mm [6 in] width of the chamber; 

E. The foamed bitumen shall be produced at the spraybar in individual expansion chambers into which 
both hot bitumen and water are injected under pressure through individual and separate small 
orifices that promote atomization.  The rate of addition of water into hot bitumen shall be kept at a 
constant (percentage by mass of bitumen) by the same microprocessor; 

F. An inspection (or test) nozzle shall be fitted at one end of the spraybar that produces a representative 
sample of foamed bitumen; 

G. An electrical heating system capable of maintaining the temperature of all bitumen flow components 
above 150°C [300°F]; 

H. A single bitumen feed pipe installed between the modified milling or recycling machine and the 
supply tanker.  Circulating systems that incorporate a return pipe to the supply tanker shall not be 
used; 

I. The operator cabin shall be variable from right to le ft; 
J. A printer shall be included to record amounts of materials used. 
K. The recycler shall be fitted with a front breaker bar system to ensure that the reclaimed material is 

broken down to the sizing outlined in 309.02. 
 
In addition to the above features, it is an essential part of this specification that the recycler be capable of 
exactly reproducing the foaming characteristics produced by the foam lab, to ensure compliance with the 
mix design as well as correct dispersion of the foamed asphalt. To ensure that the recycling process in the 
field reproduces the lab mix design, the recycler shall be fitted with the same type of foam expansion 
chambers as the lab foaming unit.  

 
309.04 Liquid Mixer Unit or Distributor  Only tankers with a capacity exceeding 10,000 L  [2500 gal] shall 
be used to supply the recycling machine with bitumen.  Each tanker shall be fitted with two recessed 
pin-type tow hitches, one in front and the other behind, thereby allowing the tanker to be pushed from 
behind by the recycling machine, and to push a water tanker in front.  No leaking tanker will be permitted 
on the job site.  In addition, each tanker shall be equipped with the following: 
 

A. A thermometer to show the temperature of the contents in the bottom third of the tank; 
B. A rear feed valve, with a minimum internal diameter of 75 mm [3 in], capable of draining the 

contents of the tank when fully opened; 
C. Insulation to retain heat; and 
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D. A calibrated dipstick marked at intervals of no more than 100 L [25 gal], for    
      measuring the contents of the tank. 

 
309.05 Placement Equipment  Placement of the full depth recycled material to the required slope and grade 
shall be done with an approved highway grader or by another method approved by the Resident. 
 
309.06 Rollers  The full depth recycled material shall be rolled with a vibratory pad/tamping foot roller, a 
vibratory steel drum soil compactor and a Type II pneumatic tire roller. The pad/tamping foot roller drum 
shall have a minimum of 112 tamping feet 73 mm [3 in] in height and a minimum contact area per foot of 
110 cm2 [17 in2]. The vibratory steel drum roller shall have a minimum 2.15 meter [84 in] width single 
drum. The pneumatic tire roller shall meet the requirements of Section 401.10 and the minimum allowable 
tire pressure shall be 586 kPa [85 psi]. 
 

MIX DESIGN 
 
 The Department will supply a mix design for the foamed asphalt based on test results from pavement 
and soil analysis taken to the design depth. The mix design, including the determination of optimum 
foaming characteristics of the asphalt binder, will be carried out using a Wirtgen WLB10 Foamed Bitumen 
Laboratory. The Department will provide the following information prior to construction:  
 
  1. Percent of bitumen to be used. 
  2. Percent of water to be used in the foaming process. 
  3. Quantity (if any) of crusher dust to be used. 
  4. Quantity of lime or cement to be added. 

5. Optimum moisture content for proper compaction and dispersion of foamed asphalt. 
  6. Additional aggregate (if required). 
  
After a test strip has been completed, it may be necessary for the Resident to make adjustments to the design 
water and/or additive quantities being incorporated into the reclaim material. 

 
CONSTRUCTION REQUIREMENTS 

                                                                                                                                             
309.07 Pulverizing  The entire depth of existing pavement on the travel way shall be pulverized together 
with approximately 50 mm [2 in] of the underlying gravel into a homogeneous mass. 
 
  All pulverizing shall be done with equipment that will provide a homogeneous mass of pulverized 
material, processed in-place, which will pass a 50 mm [2 in] square mesh sieve. 
 
309.08 Weather Limitations  When foamed asphalt is used, full depth recycled work shall not be performed 
when the atmospheric temperature is below 10°C [500F], during wet conditions, or when weather conditions 
are such that proper pulverizing, adding and mixing foamed asphalt are unfavorable to proper construction 
procedure, or compaction of the pulverized material cannot be accomplished. Spreading of lime or cement 
on the roadway ahead of the recycling machine will not be allowed when windy conditions adversely affect 
the operation.  
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309.09 Surface Tolerance  The completed surface of the full depth recycled course shall be shaped and 
maintained to a tolerance, above or below the required cross sectional shape, of 10 mm [3/8 in]. 
 
309.10 Full Depth Recycling Procedure  If required by the mix design in order to achieve proper dispersion 
of the foamed asphalt, a uniform layer of crusher dust shall be spread over the full width of the roadway. 
The material shall then be pulverized, processed, and blended into a homogeneous mass passing a 50 mm [2 
in] square mesh sieve. Material found not pulverized down to a 50mm [2 in] size will be required to be 
reprocessed by the recycler with successive passes until approved by the Resident.  
 
The material shall then be shaped to the cross-slope and grade shown on the plans, typicals, or as directed 
by the Resident.  New aggregate or recycled pavement meeting the requirements of Section 309.021 - New 
Aggregate and Recycled Material, of this Special Provision, shall be added as necessary to restore cross-
slope and/or grade.  Locations will be shown on the plans or described in the construction notes; the 
Resident may add other locations while construction of the project is in progress.  The Contractor will use 
recycled pavement to the extent it is available, in lieu of new aggregate. 
 
The dry stabilizing agents (lime or cement) shall be spread uniformly over the full width of roadway to be 
recycled prior to each pass of the recycling machine, in a continuous process, either by means of a 
mechanical spreader or by hand. Dry stabilizing agents shall be spread at the prescribed rate of application 
provided by the Department. Foamed asphalt shall be incorporated into the material to a depth determined 
by the pavement design. These additives shall then be uniformly blended into a homogeneous mass until an 
apparent uniform distribution has occurred.  The Resident may adjust the rate of application as necessary.  
The resultant material shall be graded and compacted to the cross-slope and profile shown on the plans or as 
directed by the Resident.  The Contractor will also be responsible for re-establishing the existing profile 
grade.  
 
Asphalt binder shall be added to the milling or recycling process by pumping from a mobile bulk tanker that 
is pushed from behind by the recycling machine. Tankers shall be equipped with a built- in thermometer to 
ensure that the bituminous stabilizing agent is maintained at 180°C + 5°C [350°F + 10°F]. Bitumen that has 
been heated above 220°C [425°F] shall not be used for producing foamed bitumen and shall be removed 
from the site. The system employed to add the foamed asphalt to the recycling process shall conform to the 
equipment requirements specified in these Special Provisions. The Contractor shall verify bituminous 
stabilizing agent (asphalt) usage quantities by measuring tanker volume every 300 meters [1000 ft] recycled.  
At the end of each workday the measurements shall be reported to the Resident. 
  
Sufficient water shall be added during the recycling process to meet the moisture requirements as specified.  
Water shall be added only by means of the microprocessor control system on the recycling machine and 
care shall be taken to prevent excessive wetting. 

 
Test strip  The contractor shall assemble all items of equipment for the recycling operation on the first day 
of the foamed asphalt work. The Contractor shall construct a test strip for the project at a location approved 
by the Resident. The contractor shall have on site a pavement engineer expert in foamed asphalt work to 
control the test strip, advise on suitability of mixed material, bitumen dispersion within the mixed material, 
moisture control within the mixed material, compaction and surface finish. The test strip section is required 
to:  
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A. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements 
specified in these special provisions; 

B. Determine the effect on the grading of the recycled material by varying the forward speed of the 
recycling machine and the rotation rate of the milling drum; and; 

C. Determine the sequence and manner of rolling necessary to obtain the minimum compaction 
requirements. 

 
The test strip shall be at least 100 m [300 ft] in length of a full lane-width (or a half- road width). 
 
The Contractor shall repeat the test strip process until parameters of the material properties conform to the 
requirements specified herein and as directed by the Resident.  If a test strip fails to meet the requirements 
outlined in this Special Provision, the contractor will be required to take corrective action to remedy the test 
strip defect to the satisfaction of the Resident at no additional cost to the Department. The repeated process 
of the test strip construction shall be done at the Contractor's expense. The corrective method shall be 
determined by the Contractor, as directed by the Resident.  
 
Density of the recycled material will be determined by the Department using the nuclear method.  After the 
test strip has been pulverized, the foamed asphalt added and mixed, and the roadway brought to proper 
shape, it will be rolled as directed until the nuclear density readings show an increase in dry density of less 
than 16 kg/m³ [1 pcf] for the final four roller passes.  This density will be used as the target density for the 
recycled material. The remaining full depth recycled material shall be compacted to a minimum density of 
98% of the target density as determined in the control section. 
 
After compaction, the roadway surface shall be treated with a light application of water, and rolled with 
pneumatic-tired rollers to create a close-knit texture. The finished layer shall be free from: 
 

A. Surface laminations, 
B. Segregation of fine and coarse aggregate, and 
C. Corrugations or any other defects that may adversely affect the performance of the layer. 
 

The Contractor shall protect and maintain the recycled layer until the next layer or surfacing is applied.  
Frequent light watering shall be performed to prevent the surface from drying out.  Any damage or defects 
in the layer shall be repaired immediately as directed by the Resident.  An even and uniform surface shall be 
maintained. Repairs and maintenance for the recycled layers during, and after the curing period has elapsed, 
resulting from damage caused by traffic, weather or environmental conditions, or resulting from damage 
caused by the Contractor’s operations or equipment, shall be completed at no additional cost to the 
Department. Any repair methods shall be subject to approval by the Resident prior to any repairs being 
made.    
 
309.11 Miscellaneous  No new pavement shall be placed on the full depth recycled pavement until a curing 
period of 36 hours  has elapsed. 
 
309.12 Method of Measurement  Full Depth recycled material (with Foamed Asphalt) will be measured by 
the square meter.  Materials added to restore grade and/or cross-slope in areas not shown on the plans or 
described in the construction notes shall be measured in vehicles at the point of delivery or by some other 
method mutually agreeable to the Contractor and the Resident.  
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309.13 Basis of Payment  The accepted quantity of Full Depth Recycled Pavement with Foamed Asphalt 
shall be paid for at the contract unit price per square meter, complete in-place to the specified limits, which 
price shall be full compensation for furnishing all equipment and labor for pulverizing, blending, placing, 
grading, compacting and for all incidentals necessary to complete the work including asphalt binder, water, 
portland cement, lime, and crusher dust. 
 
Adding materials to restore grade and/or cross-slope in areas shown on the plans or described in the 
construction notes will not be paid separately; this work will be considered incidental to the item.  Adding 
materials in areas not shown on the plans or described in the construction notes will be paid under the 
appropriate contract item. 
 
Payments will be made under: 
 

Pay Item                         Pay Unit 
 
309.33 Full Depth Recycled Pavement With Foamed Asphalt 3in (75mm) depth       Square Meter (SY) 
309.34 Full Depth Recycled Pavement With Foamed Asphalt 4in (100mm) depth       Square Meter (SY) 
309.35 Full Depth Recycled Pavement With Foamed Asphalt 5in (125mm) depth       Square Meter (SY) 
309.36 Full Depth Recycled Pavement With Foamed Asphalt 6in (150mm) depth       Square Meter (SY) 
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                       3% Water 
 
                        *Portland Cement or Lime not required per design 
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 SPECIAL PROVISION 
SECTION 401 

HOT MIX ASPHALT PAVEMENT 
 
Section 401 - Hot Mix Asphalt Pavement, subsection  401.222  Pay Factor (PF) (Methods A 
and B),  paragraph 1 through 3, has been deleted and replaced with the following revision. 
These revisions will remain in effect for all Hot Mix Asphalt Pavements to be placed in 
calendar year 2003. 
 
All Hot Mix Asphalts Pavements to be placed in calendar year 2004 will be governed by the 
limits outlined in Section 401, subsection 401.222 of the Standard Specifications.    
 
“401.222 Pay Factor (PF) (Methods A and B)  The Department will use density, Performance Graded 
Asphalt Binder content, voids @Nd,  VMA, VFB, F/Be, and the screen sizes listed in Table 10 for the 
type of  HMA represented in the JMF.  The Department will evaluate materials using the following price 
adjustment factors under Section 106.7 - Quality Level Analysis. 
 
The Department will apply price adjustments to the appropriate Hot Mix Asphalt Pavement pay items. 
Price adjustments shall be applied based on test results for each lot. If any pay factor for any single 
property (or composite gradation) falls below 0.85, the Contractor shall shut down the HMA plant. If 
any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.75 for Method A or 0.83 
for Method B, the composite pay factor for PGAB Content, VMA, and Air Voids  shall be 0.55 for 
Method A or 0.70 for Method B. 
 
If the pay factor for Density falls below 0.75 for Method A or 0.83 for Method B, all of the cores will 
be randomly recut by Sublot. A new pay factor will be calculated that combines all initial and retest 
results. If the resulting pay factor is below 0.75 for Method A or below 0.83 for Method B, the entire 
Lot shall be removed and replaced with material meeting the specifications at no additional cost to the 
Department. Pay factors equal to or greater than the reject level will be paid accordingly.” 
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                                    SPECIAL PROVISION       
SECTION 403 

HOT MIX ASPHALT OVERLAY 

Desc. of Grad.            Bit Cont.             Total          No. Of              Comp.   
Course           Design    Item Number      % of Mix   Thick        Layers  Notes   

Full Depth Reclaimation-Treated Areas 
Variable Depth Gravel Areas 

Full Depth Reconstruction Areas 
75mm Mainline Traveled Way    

Wearing            9.5mm             403.210             N/A             35mm                1                 4,7,11                                                                                                                 
Base                 12.5mm             403.213              N/A                   40mm                1                 4,7                                                               
                                                                      Rehabilitation, 
                                                        Foam Treated Areas-Shoulders   
Wearing            9.5mm            403.210              N/A             35-30mm          1                 4,7,11                                                                                                                 
Base                 12.5mm            403.213               N/A                  40-30mm           1                 4,7                                                                                                    
                                                                    Approach Roads 
Wearing            9.5mm            403.210                N/A                   30-50mm          1                 4,7                                                                                                                          
                                                                       Drives, Misc.  
Wearing 9.5mm            403.209             N/A               30mm          1/more           2,3,9,10,13         

                                                   
                                                       COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS.  
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design,                    
     verification, Quality Control, and Acceptance tests for this mix will be performed at  
     50 gyrations.  
7.   Section 106.6 Acceptance, (1) Method A. 
8.   Section 106.6 Acceptance, (2) Method B. 
9.   Section 106.6 Acceptance, (2) Method C.                                                                         
10.  A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used                 
       for this item. 
11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the                  
      contractor. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB          
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing 
pavement, and Foamed asphalt treated base, at a rate of approximately 0.08 L/m², and on milled 
pavement approximately  0.2 L/m²,  prior to placing a new course. A fog coat of emulsified asphalt shall 
be applied between shim / intermediate course and the surface course, at a rate not to exceed 0.08 L/m².    
 
Tack used between new layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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                                    SPECIAL PROVISION       
SECTION 403 

HOT MIX ASPHALT 

Desc. of Grad.           Item     Bit Cont.       Total      No. Of          Comp.   
Course          Design        Number      % of Mix        Thick     Layers           Notes   

Widenings, Curb Patching 
Wearing     9.5mm       403.210 N/A              35mm              1              4,9                                                                                                                 
Base 12.5mm 403.213 N/A   75mm           1/more        4,9                            

Sidewalks & Islands, Misc. 
Wearing  9.5mm          403.209       N/A             25-50mm        1/more       2,3,9,10,13                   
                                                   

COMPLEMENTARY NOTES 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS  
9.  Section 106.6 Acceptance, (2) Method C.  
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used               
     for this item. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB            
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 

 
 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing 
pavement at a rate of approximately 0.08 L/m², and on milled pavement approximately  0.2 L/m²,  
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim / 
intermediate course and the surface course, at a rate not to exceed 0.08 L/m².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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PIN 10211.00 

March 21, 2003 
 

SPECIFICATION 
WINDSOR 

PIN 10211.00 
SECTION 643 

A FLASHING BEACON TRAFFIC SIGNAL 
At RTE 32 and RTE 105 

 
Description This work shall consist of furnishing, and installing a LED 
flashing beacon at the intersection of Rte 32 and Rte 105 in the town of 
Windsor.  
 
Materials and Construction All traffic signal equipment and installation 
shall conform to applicable provisions of the Standard Specifications, the 
Standard Details and The Manual on Uniform Traffic Control Devices and 
requirements of the Utility Companies. 
The Work Consists of: 
  Install approximately 60 feet of span wire attaching to one existing utility 
company pole and one new wood. Install a Class 4 wood pole and guy on  
the northeast quadrant of the intersection. The exact location shall be 
approved by the engineer. 
  Install 1-section, 4-way traffic signal vehicular head with 12” light emitting 
diode indications. Red indications shall flash on Rte 105 and Yellow 
indications shall flash on Rte 32.  Three of the four bulbs shall be LED.  The 
bulb at the westerly approach to Route 32 on Route 105 shall be 
incandescent. 
  Install new flasher and cabinet and meter enclosure. 
  Install conduit risers, wiring, grounding and all necessary incidentals to 
provide a complete and operating flashing beacon. 
 
Basis of Payment The flashing beacon will paid for by the Lump Sum. The 
payment will be for furnishing and installation of all materials to provide a 
new flashing beacon 
. 
Payment will be under: 
Pay Item No.                                                                      Unit 
643.60     FLASHING BEACON at                                 Lump Sum  
                Rte 32 and Rte 105 



Winslow 
PIN 8685.60 
July30, 2003 

SPECIFICATION 
SECTION 643 

TRAFFIC SIGNAL MODIFICATION 
At Bay St, Benton Ave, Clinton Ave and Bridge 

 
 

Description This work shall consists of removing and relocating the mast 
arm pole on the southwest quadrant of this intersection. 
 
Materials and Construction All traffic signal equipment and installation 
shall conform to applicable provisions of the Standard Specifications, the 
Standard Details and The Manual on Uniform Traffic Control Devices and 
requirements of the Utility Companies. 
 
The Work Consists of: 
  Remove the existing mast arm, pole and foundation.  
  Install a 36 inch foundation, or relocate the existing foundation, 
approximately 6 feet southerly of the existing foundation in line with the 
existing mast arm. Extend the conduit and wiring to the new foundation as 
necessary. Install the mast arm and pole on the new foundation.  
 
Basis of Payment The traffic signal modification will paid for by the Lump 
Sum. The payment will be for furnishing and installation of all materials 
necessary to relocate the mast arm pole. 
. 
Payment will be under: 
Pay Item Numbers:                                                                      Unit 
626.37     36 inch Foundation                                                         EA    
643.71     Traffic Signal Modification                                            LS 
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    SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums, 
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the 
setting up and taking down of lane closures as many times as necessary shall be considered 
part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident Engineer or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 









                                                                                       
Towns:Windsor-China, Winslow 

Pins:10211.00, 8685.60                
DATE:3-31-03   

SPECIAL PROVISION 
SECTION 656 

Temporary Soil Erosion and Water Pollution Control 
 
 

 Special Provision 656 - Page 1 of 2 
 

 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project, 
the Contractor must submit the log to the Department which will become the property of the 
Department.” 
 

Any and all references to “bark mulch”, “erosion control mix” or “composted bark mix” shall be 
a reference to “ Wood Waste Erosion Control Mix” in accordance with Special Provision 617. 

 

Project Specific Information and Requirements  

The following information and requirements apply specifically to this Project. The temporary soil 
erosion and water pollution control measures associated with this work shall be addressed in the 
SEWPCP. 

 

This project is in the Sheepscot River watershed, and is considered SENSITIVE in accordance 
with the BMP Manual.  The Contractor’s SEWPCP shall comply with Section II.B., Guidelines 
for Sensitive Waterbodies in the BMP Manual. 

• Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis. 

• The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

• Dust control items other than those under Standard Specification, Section 637 – Dust 
Control , if applicable, shall be included in the plan. 

• Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

• Permanent seeding shall be done in accordance with Standard Specification, Section 
618 - Seeding unless the Contract states otherwise. 

• Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, 
or prior to a storm event, whichever is sooner. 
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• After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, 
spring procedures for permanent stabilization shall also be described in the plan. Use of 
this product for over-winter temporary erosion control will be incidental to the contract 
and be paid for as part of Pay Item 656.75. 

• All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis. 

• Erosion control blanket shall be installed in the bottoms of all ditches except where a 
stone lining is planned.  Seed shall be applied prior to the placement of the blanket. 

• If check dams are used, they shall be constructed of stone in accordance with BMP 
Manual, Section 9. 

• The Contractor’s SEWPCP shall address in-stream work at the following locations: 

• sta. ___6+095_____ 

• Stream flow shall be maintained at all times. 

• If a cofferdam sedimentation basin is used, it shall be located in an upland area where the 
water can settle and sink into the ground or be released slowly to the resource in a manner 
that will not cause erosion.  The location of such a cofferdam sedimentation basin shall be 
addressed in the SEWPCP. 

• In-stream culverts shall be installed at or below stream bed elevation. 
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⌧   HISTORIC AND CULTURAL RESOURCES   

 MHPC Historic Resources      N/A o     Applicable⌧  Approved   ⌧ 
 MHPC Archeological Resources   N/A o     Applicable⌧   Approved   ⌧ 
 Tribal Consultation          N/A ⌧     Applicableo Approved   o 

 
⌧   4(f) and 6(f)   

Section 4(f)             N/A ⌧     Applicableo Approved   o 
        LAWCON 6(f)            N/A ⌧     Applicableo  Approved   o 
 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable o Approved o    
 
⌧ Local Zoning, Title 30-A, Section 4325-6. 

Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes 
o   No ⌧. If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes o   No o.  If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved o   
 
⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A ⌧ Applicable o Approved o  
  Piping Plover    N/A ⌧ Applicable o Approved o  
  Roseate Tern    N/A ⌧ Applicableo Approved o  
 
⌧ United States Fish and Wildlife Service (USFWS), Migratory Bird Act    

  N/A ⌧   Applicable o   
 
⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧   Applicable o 
 
⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 

   No  permit o    
   Notice      o  Approved o   
   Permit    o  Approved o   

 
⌧  Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 

   No permit required  o 
   Exempt  o (Must use erosion and sediment control and not block fish passage.) 
   PBR    ⌧    Approved ⌧   
   Tier 1  o    Approved o   
   Tier 2  o    Approved o   
   Tier 3  o    Approved o   

 
⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
   No permit required  o 

   Category 1-NR⌧   Approved ⌧   
   Category 2o   Approved o    
   Category 3o   Approved o  

 
⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision  ⌧  n/a o 

Dates instream work is allowed: July 15 to September 30 
_________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 
*  Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 
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Chapter 305: PERMIT BY RULE Section 11 
State Transportation Facilities 
 
1. Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental 

Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources 
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR 
process. A PBR activity will not significantly affect the environment if carried out in accordance with 
this chapter, and generally has less of an impact on the environment than an activity requiring an 
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement 
and Water Quality Certification requirement. 

 
 If a proposed activity is not described in this chapter, or will not be conducted in accordance with the 

standards of this chapter, the applicant must obtain an individual permit prior to beginning the activity.  
 

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR, 
and whether review by the Department of Inland Fisheries and Wildlife is required. 

 
(1) Type of resource. For some types of activities, the availability of a PBR is affected by the type 

of natural resource in or adjacent to which the activity is proposed. For example, an applicant 
proposing an activity consisting of "Movement of rocks or vegetation" may receive a PBR only 
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the 
location of activities are addressed in the "Applicability" provision in each section of this 
chapter. 

 
(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and 

endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the 
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only available 
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife 
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification 
form, and the applicant must follow any conditions stated in the IF&W approval.  

 
NOTE: Maps showing areas of essential habitat are available from the Department of Inland Fisheries 

and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission 
(for unorganized territories) and DEP regional offices. If the activity is located in essential 
habitat, IF&W must be contacted to request and obtain a "certification of review and approval". 

 
B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on 

the activity. The notification must be on a form provided by the DEP and must include any 
submissions required in this chapter. The applicant must keep a copy to serve as the permit. 

 
 The notification form must be sent to the DEP by certified mail (return receipt requested), or hand 

delivered to the DEP and date stamped by the department. 
 

C. Effective period 
 

(1) Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the 
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP 
does not speak with or write to the applicant within this 14 day period regarding the PBR 
notification, the applicant may proceed to carry out the activity.  

 
There are three exceptions regarding the effective date of an approved PBR: 
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(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest 

management are exempt from the 14 day waiting period. 
 
(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings) performed 

or supervised by individuals currently certified in erosion control practices by the DEP are 
exempt from the 14 day waiting period. To be certified in erosion control practices, an 
individual must successfully complete all course requirements of the Voluntary Contractor 
Certification Program administered by the DEP's Nonpoint Source Training and Resource 
Center. 

 
(c) Activities that are part of a larger project requiring a permit under the Site Location of 

Development or the Storm Water Management Acts may not proceed until any required 
permit under those laws is obtained.  

 
NOTE: Activities that are part of a larger project may require other permits from the DEP also. 

These other laws may prohibit the start of construction of any part of the project unless 
a permit under that law is obtained. In these cases, while not a violation of this rule, 
starting work on a PBR approved activity would be a violation of those other applicable 
laws.  

 
(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that 

a PBR for "Replacement of structures" under Section 4 is effective for 3 years. 
 

NOTE: Activities that qualify under this chapter may need to meet other local, state and federal 
requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal 
wetland or international boundary water, the applicant should contact the Bureau of Parks and 
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will 
involve work below the mean high water line in navigable waters of the United States, the 
applicant should contact the Army Corps of Engineers (623-8367). 

 
D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and 

standards set forth in this chapter, the DEP may require an individual permit application to be filed 
in any case where credible evidence indicates that the activity: 
 
(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D); 
 
(2) Could lead to significant environmental impacts, including cumulative impacts; or 
 
(3) Could adversely impact a resource of special concern. 
 

 If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in 
writing within the 14 calendar day waiting period described in sub-section (C) above. When the 
DEP notifies an applicant than an individual permit is required, no work may be conducted unless 
and until the individual permit is obtained. 

 
E. Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be 

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts 
contrary to the provisions of a permit. The person, his or her agent, or both, may be held 



 
06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 

 
Chapter 305: Permit By Rule 

 
-3- 

 

responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the 
contractor carrying out the activity. A violation occurs when: 

 
(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has 

been filed with and/or approved by the DEP; 
 
(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become 

effective prior to the beginning of the activity; or 
 
(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the 

standards specified in this chapter are not met. 
 

 See the "applicability" provision under each activity for rules concerning what activities are 
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for 
his or her agent. 

 
 Each day that a violation occurs or continues is considered a separate offense. Violations are 

subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 for 
each day of that violation (38 M.R.S.A. Section 349). 

 
NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the 

Natural Resources Protection Act if he or she is authorized to represent a municipality in 
District Court, and he or she has been certified as familiar with court procedures, 30-A 
M.R.S.A. Section 4452(7). 
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Chapter 305  Section 11 
 
 State transportation facilities 

 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing 
or preconstruction engineering, and associated technical support services.  

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 

 
B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the site 

begins. The photographs must be kept on file and be made available at the request of the DEP. 
 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the 

Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of 
Environmental Assessment prior to the notification being filed with the DEP. The activity must 
be performed according to any recommendations from these authorities. 

 
(3) The activity must be performed in accordance with erosion control measures conforming with 

the State of Maine Department of Transportation Standard Specifications for Highways and 
Bridges Revision of April 1995 and with the Department of Transportation's Best Management 
Practices for Erosion and Sediment Control, September 1997. 

 
NOTE: Guidance on the use of erosion control best management practices can be obtained 
from the on site Construction Manager. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines 

in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within a 

mile stretch of any river, stream or brook, including any bridge width or length of culvert. 
 
(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a 

mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any 
bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 

Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of 
natural resources per mile of roadway (centerline measurement) provided that the following 
impacts are not exceeded within the 15,000 square foot area: 
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish 
habitat; or  

 
(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 

habitat; or 
 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse containing fish. 

The applicant must improve passage beyond what restriction may already exist unless the 
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic 
Salmon Authority and the DEP's Division of Environmental Assessment concur that the 
improvement is not necessary. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 

freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary 
for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the time and 

location of the activity, with the exception of culvert installation, the applicant must divert flow 
away from the activity while work is in progress. 

 
(a) Diversion may be accomplished by the use of stable, inert material. No more than two 

thirds (2/3) of stream width may be diverted at one time. 
 
(b) Any material used to divert water flow must be completely removed upon completion of 

the activity, and the stream bottom must be restored to its original condition. 
 
(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet 

must be located and operated such that erosion or the discharge of sediment to the water is 
prevented. 

 
NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a 

stream diversion can be obtained from the on site Construction Manager. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross 
streams on rock, gravel or ledge bottom. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 

travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation. 
Any debris generated during the activity must be prevented from washing downstream and 
must be removed from the wetland or water body. Disposal of debris must be in conformance 
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A. 
Section 1301 et seq. 
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at 

low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to 
reduce and isolate turbidity. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 

beyond the construction limits shown on the plans is not allowed under this rule. 
 

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager. 

 
(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 

arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all 
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with 
creosote or pentachlorophenol may not be used where it will contact water. 

 
(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 

or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be completely removed at the completion of the activity. In addition, any such temporary roads 
which are in rivers, streams or brooks, must allow for a passage of stormwater flows associated 
with a 10-year storm. 

 
(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt, 

except as necessary to protect work in progress or as required for bridge maintenance activities. 
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the 
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be 
immediately mulched if they are disturbed. 

 
(19) Disturbed soil must be protected within one week from the time it was last actively worked, 

and prior to any storm event, using temporary or permanent measures such as the placement of 
riprap, sod, mulch, erosion control blankets, or other comparable measures. 

 
(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500 

square feet (1 to 2 tons per acre). 
 
(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored 

with netting, peg and twine, binder or other suitable method and must be maintained until a 
catch of vegetation is established over the entire disturbed area. 

 
(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps 

must be taken where necessary to prevent sedimentation of the water Evidence of 
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended 
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation control 
measures, where planned for, must be in place prior to the commencement of an activity, but 
must also be installed whenever necessary to prevent erosion and sedimentation. 

 
NOTE: Guidance on the location and proper installation of erosion control measures can be obtained 

from the on site Construction Manager. 
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(23) Temporary erosion control measures must be maintained and inspected weekly until the site is 
permanently stabilized with vegetation or other permanent control measures. Erosion control 
measures must also be inspected immediately prior to and following storms. 

 
(24) Permanent erosion control measures protecting all disturbed areas must be implemented within 

30 days from the time the areas were last actively worked, or for fall and winter activities by 
the following June 15, except where precluded by the type of activity (e.g. riprap, road 
surfaces, etc.). The permanent erosion control measures must be maintained. 

 
(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation 

from occurring or to correct any existing problems, regardless of the time of year. 
 
(26) Non-native species may not be planted in restored areas. 
 
(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 

Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside 

of the area covered by any road or structure construction, it must be reestablished immediately 
upon completion of the activity and must be maintained. 

 
(29) A vegetated area at least 25 feet wide must be established and maintained between any new 

stormwater outfall structure and the high water line of any open water body. A velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot 
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in 
writing. Approval from the DEP must be in writing and any recommendations must be 
incorporated into the activity. 

 
C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the 

context indicates otherwise: 
 

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established 
channel.  

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year 

flood event based on flood insurance maps produced by the Federal Emergency Agency or 
other site specific information. 

 
(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State 

of Maine, Department of Transportation, Standard Specifications for Highway and Bridges, 
revision of April 1995. 
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 Permit No: GP-39 Effective Date: Sept. 29, 2000 
  Expiration Date: Sept. 29, 2005 
 Applicant: General Public, State of Maine 
 

DEPARTMENT OF THE ARMY 
PROGRAMMATIC GENERAL PERMIT 

STATE OF MAINE 
 
The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic 
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1 
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms 
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets, 
are either non-reporting (provided required local and state permits are received), or are reporting, to 
be screened by the Corps and Federal Resource Agencies for applicability under the general permit. 
This general permit does not affect the Corps individual permit review process or activities exempt 
from Corps jurisdiction. 
 
Activities Covered: work and structures that are located in, or that affect, navigable waters of the 
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and 
the discharge of dredged of fill material into waters of the United States (regulated by the Corps 
under Section 404 of the Clean Water Act), and the transportation of dredged material for the 
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection, 
Research and Sanctuaries Act). 
 
PROCEDURES: 
 
A. State Approvals 
 
For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine, 
the following state approvals are also required and must be obtained in order for this general permit 
authorization to be valid (applicants are responsible for ensuring that all required state permits and 
approval have been obtained): 
 
(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit, 

including permit-by-rule and general permit authorizations; Site Location and Development Act 
permit; and Maine Waterway Development and Conservation Act.  

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.  
(c) Maine Department of Marine Resources: Lease.  
(d) Bureau of Public Lands, Submerged Lands: Lease. 
 
Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be 
authorized by this general permit. 
 
 
 
 



9/29/00 2 

B. Corps Authorizations: Category I (Non-Reporting) 
 
Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached 
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not 
require separate application to the Corps of Engineers. If the State or the Corps does not contact the 
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps 
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph 
E below for additional information regarding screening. 
 
Note that the review thresholds under Category I apply to single and complete projects i only 
(see special condition 5). Also note that Category I does not apply to projects occurring in a 
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a 
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the 
listed rivers in Maine). 
 
There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under 
Paragraph F below. 
 
Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible 
for Corps authorization under this PGP in accordance with the review thresholds and conditions 
contained herein. 
 
Although Category I projects are non-reporting, the Corps reserves the right to require screening or 
an individual permit review if there are concerns for the aquatic environment or any other factor of 
the public interest (see special condition 4 on Discretionary Authority). The Corps review or 
State/Federal screening process may also result in project modification, mitigation or other special 
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for 
PGP approval. 
 
C. Corps Authorization: Category II (Reporting - requiring screening) 
APPLICATION PROCEDURES 
 
For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets), 
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review 
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to 
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants 
must submit an application to the Corps Maine Project Office for a case-by-case determination of 
eligibility under this general permit (Category II). Category II projects may not proceed until 
written notification is received from the Corps. 
 
Category II projects which occur in a component of, or within 0.25 mile up or downstream of the 
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be 
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in 
Maine). 
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There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under 
Paragraph E below. 
 
Category II applicants shall submit a copy of their application materials to the Maine Historic 
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply 
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of 
historic/archaeological resources in the project area that may be affected by the proposed work. 
Applications to the DEP or the Corps should include information to indicate that this has 
been done (applicant's statement or copy of cover letter to Maine Historic Preservation 
Commission and/or Indian tribe(s)). 
 
The Corps may require additional information on a case-by-case basis as follows: 
 
(a) purpose of project; 
 
(b) 8 1/2" by l l " plan views of the entire property including property lines and project limits 

with existing and proposed conditions (legible, reproducible plans required); 
 
(c) wetland delineation for the site, information on the basis of the delineation, and calculations 

of waterway and wetland impact areas (see special condition 2); 
 
(d) typical cross-section views of all wetland and waterway fill areas and wetland replication 

areas; 
 
(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters; 
 
(f) area, type and source of fill material to be discharged into waters and wetlands, including the 

volume of fill below ordinary high water in inland waters and below the high tide line in 
coastal waters; 

 
(g) mean low, mean high water and high tide elevations in navigable waters; 
 
(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the 

limits of the proposed work closest to the Federal project; 
 
(i) on-site alternatives analysis (contact Corps for guidance); 
 
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance); 
 
(k) for dredging projects, include:  
1) the volume of material and area in square feet to be dredged below mean high water,  
2) existing and proposed water depths,  
3) type of dredging equipment to be used,  
4) nature of material (e.g., silty sand), 
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any 
nearby projects, 

6) information on the location and nature of municipal or industrial discharges and occurrences 
of any contaminant spills in or near the project area, 

7) location of the disposal site (include locus sheet), 
8) shellfish survey, and 
9) sediment testing, including physical, chemical and biological testing. For projects proposing 

open water disposal, applicants are encouraged to contact the Corps as early as possible 
regarding sampling and testing protocols. 

 
The Corps may request additional information. Dredging applicants may be required to conduct a 
shellfish and/or eel grass survey and sediment testing, including physical, chemical and 
biological testing. Sediment sampling and testing plans should be prepared or approved by the 
Corps before the samples are collected. 
 
STATE-FEDERAL SCREENING PROCEDURES: 
 
The Corps intends to utilize the application information required by the State for its regulatory 
program to the maximum extent practicable and the Corps normally will not be interacting with 
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated 
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The 
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices 
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection 
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service. 
 
The Corps and Federal Resource Agencies will classify the project within the State's review 
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional 
information, including possible project modification, mitigation or other special conditions to 
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal 
effects requirement, and an individual permit review will be required. In addition, the Corps 
retains the ability to exercise its discretionary authority and require an individual permit, 
irrespective of whether the terms and conditions of this general permit are met, based on 
concerns for the aquatic environment or any factor of the public interest (see special condition 4 
on Discretionary Authority). All Category II projects must receive written approval from the 
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or 
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to 
resolve the concerns, the Corps, independently or at the request of the Federal Resource 
Agencies, will require an individual permit for the project. The applicant will be notified of this 
in writing, along with information about submitting the necessary application materials. The 
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be 
made within 10 working days of the screening meeting. These comments must be confirmed in 
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request 
an individual permit. The Federal Resource Agency's comments must reflect a concern within 
their area of expertise, state the species or resources that could be impacted by the project, and 
describe the impacts that either individually or cumulatively will be more than minimal. 
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW 
 
For Category II projects which involve construction of solid fill structures or discharge of fills 
along the coast which may extend the coastline or baseline from which the territorial sea is 
measured, coordination between the Corps and Minerals Management Service (MMS), 
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act, 
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will 
forward project information to MMS for their review. MMS will coordinate their determination 
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days 
from the date MMS is in receipt of project information to determine if the baseline will be 
affected. No notification to the Corps within 15 day review period will constitute a "no affect" 
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be 
followed with a written confirmation within 10 business days from the date of the verbal 
notification. This procedure will be eliminated if the State of Maine provides a written waiver of 
interest in any increase in submerged lands caused by a change in the baseline resulting from 
solid fill structure or fills authorized under this general permit. 
 
D. Corps Authorization: Category III (Individual Permit) 
 
Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF 
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will 
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part 
325.1). The screening procedures outlined above will only serve to delay project review in such 
cases. The applicant should submit the appropriate application materials (including the Corps 
application form) at the earliest possible date. General information and application forms can be 
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in 
Massachusetts. Individual water quality certification and coastal zone management consistency 
concurrence will be required from the State of Maine before Corps permit issuance. 
 
E. Programmatic General Permit Conditions: 
 
The following conditions apply to activities authorized under the PGP, including all Category I 
(non-reporting) and Category II (reporting - requiring screening) activities: 
 
GENERAL REQUIREMENTS: 
 
1. Other Permits. Authorization under this general permit does not obviate the need to obtain 

other Federal, state, or local authorizations required by law. 
 
2. Applicability of this general permit shall be evaluated with reference to Federal 

jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries 
used satisfy the federal criteria defined at 33 CFR 328-329. 

 
3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and 

cumulative adverse environmental impacts as determined by the Corps. 
 
   
 



9/29/00 6 

4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this 
permit, the Corps of Engineers retains discretionary authority to require review for an 
individual permit based on concerns for the aquatic environment or for any other factor of 
the public interest. This authority is invoked on a case-by-case basis whenever the Corps 
determines that the potential consequences of the proposal warrant individual review based 
on the concerns stated above. This authority may be invoked for projects with cumulative 
environmental impacts that are more than minimal or if there is a special resource or 
concern associated with a particular project that is not already covered by the remaining 
conditions of the PGP and that warrants greater review. 

 
Whenever the Corps notifies an applicant that an individual permit may be required, 
authorization under this general permit is void and no work may be conducted until the 
individual Corps permit is obtained or until the Corps notifies the applicant that further review 
has demonstrated that the work may proceed under this general permit. 
 
5. Single and Complete Projects. This general permit shall not be used for piecemeal work and 

shall be applied to single and complete projects. All components of a single project and/or 
all planned phases of multi-phased projects shall be treated together as constituting one 
single and complete project (e.g., subdivisions should include all work such as roads, 
utilities, and lot development). This general permit shall not be used for any activity that is 
part of an overall project for which an individual permit is required. 

 
NATIONAL CONCERNS: 
 
6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River 

basins that requires approval of the International Joint Commission. This includes any 
temporary or permanent use, obstruction or diversion of international boundary waters 
which could affect the natural flow or levels of waters on the Canadian side of the line, as 
well as any construction or maintenance of remedial works, protective works, dams, or 
other obstructions in waters downstream from boundary waters when the activity could 
raise the natural level of water on the Canadian side of the boundary. 

 
7. Historic Properties. Any activity authorized by this general permit shall comply with Section 

106 of the National Historic Preservation Act. Information on the location and existence of 
historic resources can be obtained from the Maine Historic Preservation Commission and 
the National Register of Historic Places. Federally recognized tribes (Penobscots, 
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that 
may be of significance to their tribes. See page 14 for historic properties contacts. 

 
Applicants with projects which will undergo the screening process (Category II) shall submit a 
copy of their application materials, with the name and address of the applicant clearly indicated, 
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65, 
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic 
and/or archaeological resources in the permit area that may be affected by the proposed work. 
The Corps will then be notified by the Commission and/or 
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an 
effect on historic resources. The applicant should include with their application to the State or the 
Corps either a copy of their cover letter or a statement of having sent their application material to the 
Commission and Tribe(s). 
 
If the permittee, either prior to construction or during construction of the work authorized herein, 
encounters a previously unidentified archaeological or other cultural resource, within the area subject 
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of 
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine 
Historic Preservation Commission and/or applicable Tribe(s). 
 
8. National Lands. Activities authorized by this general permit shall not impinge upon the value of 

any National Wildlife Refuge, National Forest, or any area administered by the National Park 
Service. 

 
9. Endangered Species. No activity is authorized under this general permit which 
- may affect a threatened or endangered species or a species proposed for such designation 
  as identified under the Federal Endangered Species Act (ESA), 
- is likely to destroy or adversely modify the critical habitat or proposed critical habitat of 
  such species, 
- would result in a 'take' of any threatened or endangered species of fish or wildlife, or 
- would result in any other violation of Section 9 of the ESA protecting threatened or 
  endangered species of plants. 
 
Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or 
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District 
Engineer that the requirements of the Endangered Species Act have been satisfied and that the 
activity is authorized. Information on the location of threatened and endangered species and their 
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine 
Fisheries Service (addresses attached, page 14). 
 
10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the 

National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the 
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the 
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is 
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and 
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants 
may be required to describe and identify potential impacts to EFH based upon the location of 
the proj ect, the activity proposed, and the species present. Conservation recommendations 
made by NMFS will normally be included as a permit requirement by the Corps. Information 
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address 
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html). 
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the 
following rivers and streams, including all tributaries to the extent that they are currently or were 
historically accessible for salmon migration: 
 
 St. Croix River PleasantRiver UnionRiver 
 Boyden River Narraguagus River Ducktrap River 
 Dennys River Tunk Stream Sheepscot River 
 Hobart Stream Patten Stream Kennebec River 
 Aroostook River Orland River Androscoggin River 
 East Machias River Penobscot River Presumpscot River 
 Machias River Passagassawaukeag River Saco River 
 
11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or 

downstream of the main stem or tributaries of a river segment of the National Wild and Scenic 
River System, must be reviewed by the Corps under the procedures of Category II of this 
general permit regardless of size of impact. This condition applies to both designated wild 
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while 
such rivers are in an official study status. The Corps will consult with the National Park Service 
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild 
and Scenic River. The culmination of this coordination will be a determination by the NPS and 
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended 
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and 
an individual permit is required. If pre-application consultation between the applicant and the 
NPS has occurred whereby the NPS has made a determination that the proposed project is 
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this 
determination should be furnished to the Corps with submission of the application. The address 
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System 
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing 
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence 
with the St. John River. Length = 92 miles 

 
12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of 

any Corps navigation project than a distance of three times the project's authorized depth (see 
attached map following page 16 for locations of these projects) shall be subject to removal at 
the owner's expense prior to any future Corps dredging or the performance of periodic 
hydrographic surveys. 

 
13. Navigation. There shall be no unreasonable interference with navigation by the existence or use 

of the activity authorized herein and no attempt shall be made by the permittee to prevent the 
full and free use by the public of all navigable waters at or adjacent to the activity authorized 
herein. 

 
The permittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure 
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 
 
14. Federal Liability. In issuing this permit, the Federal Government does not assume any 

liability for the following: (a) damages to the permitted project or uses thereof as a result of 
other permitted or unpermitted activities or from natural causes; (b) damages to the 
permitted project or uses thereof as a result of current or future activities undertaken by or 
on behalf of the United States in the public interest; (c) damages to persons, property, or to 
other permitted or unpermitted activities or structures caused by the activity authorized by 
this permit; (d) design or construction deficiencies associated with the permitted work; (e) 
damage claims associated with any future modification, suspension, or revocation of this 
permit. 

 
MINIMIZATION OF ENVIRONMENTAL IMPACTS: 
 
15. Minimization. Discharges of dredged or fill material into waters of the United States shall be 

avoided and minimized to the maximum extent practicable, regardless of review category. 
 
16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and 

if required, shall be placed on mats or other measures taken to minimize soil and 
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction 
contours and conditions upon completion of the work. 

 
17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit 

(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion. 
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland 
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent 
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to 
their approximate original contours but not higher. No temporary fill shall be placed in 
waters or wetlands unless specifically authorized by the Corps. 

 
18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control 

management measures, practices and devices, such as phased construction, vegetated filter 
strips, geotextile silt fences or other devices, shall be installed and properly maintained to 
reduce erosion and retain sediment on-site during and after construction. They shall be 
capable of preventing erosion, of collecting sediment, suspended and floating materials, and 
of filtering fine sediment. These devices shall be removed upon completion of work and the 
disturbed areas shall be stabilized. The sediment collected by these devices shall be 
removed and placed at an upland location in a manner that will prevent its later erosion into 
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at 
the earliest practicable date. 
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19. Waterway Crossings. 
 
(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or 

otherwise designed to withstand and to prevent the restriction of high flows, to maintain 
existing low flows, and to not obstruct the movement of aquatic life indigenous to the 
waterbody beyond the actual duration of construction.  

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams 
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts 
to determine applicability of this general permit).  

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be 
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to 
be conducted during that time period are ineligible for Category I and shall be screened 
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area. 

 
20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of 

the United States authorized under this general permit shall be consistent with applicable 
water quality standards, effluent limitations, standards of performance, prohibitions, and 
pretreatment standards and management practices established pursuant to the Clean Water 
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality 
standards, limitations, etc., are revised or modified during the term of this permit, the 
authorized work shall be modified to conform with these standards within six months of 
the effective date of such revision or modification, or within a longer period of time 
deemed reasonable by the District Engineer in consultation with the Regional 
Administrator of the Environmental Protection Agency. Applicants may presume that state 
water quality standards are met with issuance of the 401 Water Quality Certification. 

 
21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and 

2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be 
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent 
practicable during all times of year. 

 
22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are 

removed from the waterway for a portion of the year shall be stored in an upland location 
located above mean high water and not in tidal marsh. 

 
23. Environmental Values. The permittee shall make every reasonable effort to carry out the 

construction or operation of the work authorized herein in a manner so as to maintain as 
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife 
and natural environmental values. 

 
24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal 

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum 
extent possible. 
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PROCEDURAL CONDITIONS: 
 
25. Cranberry Development Projects. For Cranberry development projects authorized under the 

PGP, the following conditions apply: 
4 
1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural 

wetlands unless an individual permit is obtained from the Corps of Engineers allowing the 
discharge of fill for an alternate use.  

2. No stream diversion shall be allowed under this permit.  
3. No impoundment of perennial streams shall be allowed under this permit.  
4. The project shall be designed and constructed to not cause flood damage on adjacent properties. 
 
26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s) 

to make periodic inspections at any time deemed necessary in order to ensure that the work is 
being performed in accordance with the terms and conditions of this permit. The District 
Engineer may also require post-construction engineering drawings for completed work, and 
post-dredging survey drawings for any dredging work. To facilitate these inspections, the 
attached work notification form should be filled out and returned to the Corps for all 
Category II projects. 

 
27. Maintenance. The permittee shall maintain the work or structures authorized herein in good 

condition, including maintenance, to ensure public safety. Dredging projects: note that this 
does not include maintenance of dredging projects. Maintenance dredging is subject to the 
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or 
any conditions included in a written Corps authorization. 

 
28. Property Rights. This permit does not convey any property rights, either in real estate or 

material, or any exclusive privileges, nor does it authorize any injury to property or invasion of 
rights or any infringement of federal, state, or local laws or regulations. If property associated 
with work authorized by the PGP is sold, the PGP authorization is automatically 
transferred to the new property owner. The new property owner should provide this 
information to the Corps in writing. No acknowledgement from the Corps is necessary. 

 
29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or 

revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any 
such action shall not be the basis for any claim for damages against the United States. 

 
30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this 

permit, shall restore the wetland or waterway to its former condition without expense to the 
United States and as directed by the Secretary of the Army or his authorized representative. If 
the permittee fails to comply with such a directive, the Secretary or his designee may restore 
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost 
from the permittee. 
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource 
Agencies, may impose other special conditions on a project authorized pursuant to this 
general permit that are determined necessary to minimize adverse environmental effects or 
based on any other factor of the public interest. Failure to comply with all conditions of the 
authorization, including special conditions, will constitute a permit violation and may 
subject the permittee to criminal, civil, or administrative penalties or restoration. 

 
32. False or Incomplete Information. If the Corps makes a determination regarding the 

eligibility of a project under this permit and subsequently discovers that it has relied on 
false, incomplete, or inaccurate information provided by the permittee, the permit shall not 
be valid and the government may institute appropriate legal proceedings. 

 
33. Abandonment. If the permittee decides to abandon the activity authorized under this general 

permit, unless such abandonment is merely the transfer of property to a third party, he/she 
must restore the area to the satisfaction of the District Engineer. 

 
34. Enforcement cases. This general permit does not apply to any existing or proposed activity 

in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental 
Protection Agency enforcement action until such time as the enforcement action is resolved 
or the Corps determines that the activity may proceed independently without compromising 
the enforcement action. The Corps may choose not to accept applications or issue permits 
to any applicant with outstanding violations. 

 
35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or 

replacement of those structures destroyed by storms, floods, fire or other discrete 
unexpected and catastrophic event. In such situations and if the work exceeds Category I 
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will 
attempt to contact the resource agencies for their approvals but, if unable to contact them, 
will issue an emergency permit and review them after-the-fact with the agencies at the next 
joint processing meeting. Proposed work submitted more than 30 days after the emergency 
will go through the standard PGP procedures. 

 
DURATION OF AUTHORIZATION/GRANDFATHERING: 
 
36. Duration of Authorization. Activities authorized under this general permit that have 

commenced (i.e., are under construction) or are under contract to commence in reliance 
upon this authorization will remain authorized provided the activity is completed within 
twelve months of the date of the general permit's expiration, modification, or revocation, 
unless discretionary authority has been exercised on a case-by-case basis to modify, 
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities 
completed under the authorization of the general permit that was in effect at the time the 
activity was completed will continue to be authorized by the general permit. 
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37. Previously Authorized Activities. 
 
(a) Activities which have commenced (i.e., are under construction or are under contract to commence) 

prior to the issuance date of this general permit, in reliance upon the terms and conditions of the 
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is 
completed within twelve months of the date of issuance of this general permit, unless discretionary 
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization 
in accordance with special condition 4. The applicant must be able to document to the Corps 
satisfaction that the proj ect was under construction or contract by the appropriate date. 

 
(b) Projects that have received written verification or approval from the Corps, based on applications 

made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP, 
Nationwide permits, regional general permits, or letters of permission shall remain authorized as 
specified in each authorization. 

 
(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities 

occurring before certain dates). 
 

For DISTRICT ENGiNEER Christine Gedfrey DATE 7 / 26 / 00 
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT: 
 
U.S. Army Corps of Engineers 
Maine Project Office 
675 Western Avenue #3 
Manchester, Maine 04351 
207-623-8367 
Fax # 207-623-8206 
 
 Federal Endangered Species  Federal Endangered Species and Essential 
 U.S. Fish and Wildlife Service  Fish Habitat 
 Maine Field Office  National Marine Fisheries Service 
 1033 South Main Street  One Blackburn Drive 
 Old Town, Maine 04468  Gloucester, Massachusetts 01939 
 207-827-5938  978-281-9102 
 Fax # 207-827-6099  Fax # 978-281-9301 
 
Wild and Scenic Rivers 
National Park Service 
North Atlantic Region 
15 State Street 
Boston, MA 02109 
617-223-5203 
 
 Maine Historic Preservation Commission  Houlton Band of Maliseet Indians 
 55 Capitol Street  Attn: Brenda Commander, Tribal Chief 
 State House Station 65  Route 3 - Box 450 
 Augusta, Maine 04333  Houlton, Maine 04730 
 207-287-2132  207-532-4273 
 Fax # 207-287-2335  Fax # 207-532-2660 
 Aroostook Band of Micmacs  Passamaquoddy Tribe of Indians 
 P.O. Box 772  Indian Township Reservation 
 Presque Isle, Maine 04769  Attn: Donald Soctomah 
 207-764-1972  P.O. Box 301 
 Fax # 207-764-7667  Princeton, Maine 04668 
   207-796-2301 
 Passamaquoddy Tribe of Indians  Fax # 207-796-5256 
 Pleasant Point Reservation 
 Attn: Tribal Council  Penobscot Indian Nation 
 P.O. Box 343  Richard Hamilton, Chief 
 Perry, Maine 04667  6 River Road 
 207-853-2600  Indian Island Reservation 
 Fax # 207-853-6039  Old Town, Maine 04468 
   (207) 827-7776 
   Fax # 207-827-1137 
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 Maine Department of Environmental Protection 
 (For State Permits and Water Quality 
 Certifications) 
 Natural Resources Division Southern Maine Regional Office 
 Bureau of Land and Water Quality Control 312 Canco Road 
 State House Station 17 Portland, Maine 04103 
 Augusta, Maine 04333 201-822-6300 
 207-287-2111 
 
 Eastern Maine Regional Office Northern Maine Regional Office 
 106 Hogan Road 1235 Central Drive 
 Bangor, Maine 04401 Skyway Park 
 207-941-4570 Presque Isle, Maine 04769 
  207-764-0477 
 MaineLand UseRegulation Commission (LURC) 
 offices 
 22 State House Station 45 Radar Road 
 Augusta, ME 04333-0022 Ashland,ME 04732-3600 
 207-287-2631 207-435-7963 
 800-452-8711 (call to obtain appropriate LURC Fax # 207-435-7184 
 of fice) 
 Fax # 207-287-7439 
 
 Lakeview Drive 191 Main Street 
 P.O.BoxllO7 EastMillinocket,ME 04430 
 Greenville, ME 04441 207-746-2244 
 207-695-2466 Fax # 207-746-2243 
 Fax # 207-695-2380 
 
 i 
 
 (For CZMDeterminations) Maine Department of Marine Resources 
 State Planning Office (For Aquaculture Leases) 
 Coastal Program McKown Point 
 184 State Street Boothbay Harbor, Maine 04575 
 State House Station 38 207-633-9500 
 Augusta, Maine 04333 
 207-287- 1009 
 
 (For Submerged Lands Leases) 
 Maine Department of Conservation 
 Bureau of Parks and Lands 
 22 State House Station 
 207-287-3061 
 
 9129/00 15 



SH
EE

T 
1 

of
 5

 
9/

29
/0

0 

A
.  

IN
L

A
N

D
 

W
E

T
L

A
N

D
S 

(W
A

T
E

R
S 

O
F 

T
H

E
 U

.S
.)¹

 

C
A

T
E

G
O

R
Y

 I
 

C
A

T
E

G
O

R
Y

 I
I 

IN
D

IV
ID

U
A

L
 

P
E

R
M

IT
 

(a
)  

N
EW

 F
IL

L/
 

EX
C

A
V

A
TI

O
N

 
D

IS
C

H
A

R
G

E
S 

Le
ss

 th
an

 4
,3

00
 s

f i
nl

an
d 

w
at

er
w

ay
 a

nd
 /o

r 
w

et
la

nd
 fi

ll 
an

d 
se

co
nd

ar
y 

im
pa

ct
s 

(e
.g

., 
ar

ea
s d

ra
in

ed
, f

lo
od

ed
 o

r c
le

ar
ed

). 
--

 In
cl

ud
es

 p
ro

je
ct

s 
co

ve
re

d 
by

 a
 S

ta
te

 T
ie

r 
O

ne
 p

er
m

it 
w

ith
 n

o 
cu

m
ul

at
iv

e 
im

pa
ct

s 
ov

er
 1

5,
00

0 
sf

 in
 in

la
nd

 w
et

la
nd

s 
fr

om
 

pr
ev

io
us

 p
er

m
its

, u
na

ut
ho

riz
ed

 w
or

k,
 a

nd
/o

r 
ot

he
r s

ta
te

 p
er

m
its

. 
--

 In
cl

ud
es

 c
ro

ss
in

g 
of

 p
er

en
ni

al
 w

at
er

w
ay

s 
de

si
gn

at
ed

 a
s 

Es
se

nt
ia

l F
is

h 
H

ab
ita

t (
EF

H
) 

fo
r A

tla
nt

ic
 s

al
m

on
² i

f t
he

 w
at

er
w

ay
 is

 
cr

os
se

d 
w

ith
 a

 s
pa

n 
an

d 
fo

ot
pr

in
ts

 o
f t

he
 

sp
an

 a
bu

tm
en

ts
 a

re
 o

ut
si

de
 o

rd
in

ar
y 

hi
gh

 
w

at
er

 w
ith

 n
o 

m
or

e 
th

an
 4

,3
00

 s
f o

f 
as

so
ci

at
ed

 w
et

la
nd

 im
pa

ct
. 

--
 In

cl
ud

es
 in

-s
tre

am
 w

or
k 

of
 u

p 
to

 4
,3

00
 s

f 
of

 fi
ll 

be
lo

w
 o

rd
in

ar
y 

hi
gh

 w
at

er
 in

 
w

at
er

w
ay

s 
no

t d
es

ig
na

te
d 

as
 E

FH
 fo

r 
A

tla
nt

ic
 s

al
m

on
² a

nd
 p

er
fo

rm
ed

 in
 

ac
co

rd
an

ce
 w

ith
 M

ai
ne

 P
er

m
it 

B
y 

R
ul

e 
st

an
da

rd
s 

or
 a

 L
U

R
C

 p
er

m
it.

 

4,
30

0 
sf

 to
 3

 a
cr

es
 in

la
nd

 w
at

er
w

ay
 

an
d/

or
 w

et
la

nd
 fi

ll 
an

d 
se

co
nd

ar
y 

im
pa

ct
s 

(e
.g

., 
ar

ea
s 

dr
ai

ne
d,

 fl
oo

de
d 

or
 c

le
ar

ed
). 

--
 Im

pa
ct

 a
re

a 
in

cl
ud

es
 a

ll 
te

m
po

ra
ry

 a
nd

 
pe

rm
an

en
t f

ill
 a

nd
 e

xc
av

at
io

n 
di

sc
ha

rg
es

 
ex

ce
pt

 fo
r i

nc
id

en
ta

l f
al

lb
ac

k.
 

--
 In

cl
ud

es
 in

-s
tre

am
 w

or
k,

 in
cl

ud
in

g 
cr

os
si

ng
s 

(o
th

er
 th

an
 a

 s
pa

nn
ed

 c
ro

ss
in

g 
as

 d
es

cr
ib

ed
 in

 C
at

eg
or

y 
I)

 w
ith

 a
ny

 
di

sc
ha

rg
e 

of
 fi

ll 
be

lo
w

 o
rd

in
ar

y 
hi

gh
 

w
at

er
 in

 p
er

en
ni

al
 w

at
er

w
ay

s 
de

si
gn

at
ed

 
as

 E
FH

 fo
r A

tla
nt

ic
 s

al
m

on
². 

--
 T

im
e 

of
 y

ea
r r

es
tri

ct
io

ns
 d

et
er

m
in

ed
 

ca
se

-b
y-

ca
se

. 

G
re

at
er

 th
an

 3
 a

cr
es

 in
la

nd
 

w
at

er
w

ay
 a

nd
/o

r w
et

la
nd

 fi
ll 

an
d 

se
co

nd
ar

y 
im

pa
ct

s 
(e

.g
., 

ar
ea

s 
dr

ai
ne

d,
 fl

oo
de

d 
or

 c
le

ar
ed

). 
--

 Im
pa

ct
 a

re
a 

in
cl

ud
es

 a
ll 

te
m

po
ra

ry
 a

nd
 p

er
m

an
en

t f
ill

 a
nd

 
ex

ca
va

tio
n 

di
sc

ha
rg

es
 e

xc
ep

t f
or

 
in

ci
de

nt
al

 fa
llb

ac
k³

. 
 In

-s
tre

am
 w

or
k 

ex
ce

ed
in

g 
C

at
eg

or
y 

II
 li

m
its

. 
 If

 E
IS

 re
qu

ire
d 

by
 th

e 
C

or
ps

. 

  ¹ W
at

er
 o

f t
he

 U
.S

. i
n 

in
la

nd
 a

re
as

:  
in

la
nd

 ri
ve

rs
, s

tre
am

s,
 la

ke
s,

 p
on

ds
 a

nd
 w

et
la

nd
s. 

² E
ss

en
tia

l F
is

h 
H

ab
ita

t f
or

 A
tla

nt
ic

 s
al

m
on

 in
cl

ud
es

 a
ll 

aq
ua

tic
 h

ab
ita

ts
 in

 th
e 

w
at

er
sh

ed
s 

of
 th

e 
fo

llo
w

in
g 

riv
er

s 
an

d 
st

re
am

s,
 in

cl
ud

in
g 

al
l t

rib
ut

ar
ie

s 
to

 th
e 

ex
te

nt
 th

at
 th

ey
 a

re
 c

ur
re

nt
ly

 o
r w

er
e 

hi
st

or
ic

al
ly

 a
cc

es
si

bl
e 

fo
r s

al
m

on
 m

ig
ra

tio
n:

 S
t. 

C
ro

ix
, B

oy
de

n,
 D

en
ny

s,
 H

ob
ar

t S
tre

am
, A

ro
os

to
ok

, E
as

t M
ac

hi
as

, 
M

ac
hi

as
, P

le
as

an
t, 

N
ar

ra
gu

ag
us

, T
un

k 
st

re
am

, P
at

te
n 

St
re

am
, O

rla
nd

, P
en

ob
sc

ot
, P

as
sa

ga
ss

aw
au

ke
ag

, U
ni

on
, D

uc
kt

ra
p,

 S
he

ep
sc

ot
, K

en
ne

be
c,

 A
nd

ro
sc

og
gi

n,
 

Pr
es

um
ps

co
t a

nd
 S

ac
o 

R
iv

er
. 

³ T
he

 la
rg

er
 th

e 
im

pa
ct

s,
 th

e 
m

or
e 

lik
el

y 
an

 in
di

vi
du

al
 p

er
m

it 
w

ill
 b

e 
re

qu
ire

d.
  P

ro
je

ct
s 

in
vo

lv
in

g 
w

id
en

in
g,

 e
xp

an
si

on
 o

r i
m

pa
ct

s 
to

 d
eg

ra
de

d 
or

 lo
w

 v
al

ue
 

w
et

la
nd

s 
be

tw
ee

n 
1-

3 
ac

re
s 

m
ay

 b
e 

ap
pr

ov
ed

 u
nd

er
 C

at
eg

or
y 

II
, s

ub
je

ct
 t

o 
th

e 
Fe

de
ra

l s
cr

ee
ni

ng
.  

Th
e 

C
or

ps
 re

co
gn

iz
es

 a
nd

 e
nd

or
se

s 
th

e 
D

EP
 T

ie
r 2

 u
pp

er
 

th
re

sh
ol

ds
 o

f 1
 a

cr
e.

  C
om

pe
ns

at
or

y 
m

iti
ga

tio
n 

is
 li

ke
ly

 to
 b

e 
re

qu
ire

d 
at

 th
is

 le
ve

l o
f i

m
pa

ct
.  

   



SH
EE

T 
2 

of
 5

 
9/

29
/0

0 

 
C

A
T

E
G

O
R

Y
 I

 
C

A
T

E
G

O
R

Y
 I

I 
IN

D
IV

ID
U

A
L

 P
E

R
M

IT
 

(a
)  

N
EW

 F
IL

L/
 

EX
C

A
V

A
TI

O
N

 
D

IS
C

H
A

R
G

E
S 

--
 Im

pa
ct

 a
re

a 
in

cl
ud

es
 a

ll 
te

m
po

ra
ry

 a
nd

 
pe

rm
an

en
t f

ill
 a

nd
 e

xc
av

at
io

n 
di

sc
ha

rg
es

 
ex

ce
pt

 fo
r i

nc
id

en
ta

l f
al

lb
ac

k.
 

--
 In

-s
tre

am
 w

or
k 

lim
ite

d 
to

 J
ul

y 
15

 - 
O

ct
. 

1.
 

--
 T

hi
s c

at
eg

or
y 

ex
cl

ud
es

 si
tu

at
io

ns
 w

he
n 

a 
ve

rn
al

 p
oo

l o
f a

ny
 s

iz
e 

m
ay

 b
e 

im
pa

ct
ed

, i
n 

ac
co

rd
an

ce
 w

ith
 th

e 
M

E 
D

EP
 d

ef
in

iti
on

 o
f v

er
na

l p
oo

l4.
 

--
 T

hi
s 

ca
te

go
ry

 e
xc

lu
de

s 
w

or
k 

w
ith

in
 ¼

 
m

ile
 o

r a
 W

ild
 a

nd
 S

ce
ni

c 
R

iv
er

5. 
--

 T
hi

s 
ca

te
go

ry
 e

xc
lu

de
s 

da
m

s,
 d

ik
es

, o
r 

ac
tiv

iti
es

 in
vo

lv
in

g 
w

at
er

 w
ith

dr
aw

al
 o

r 
w

at
er

 d
iv

er
si

on
. 

--
 T

hi
s 

ca
te

go
ry

 e
xc

lu
de

s 
w

or
k 

in
 

N
at

io
na

l W
ild

lif
e 

R
ef

ug
es

. 

Pr
oa

ct
iv

e 
re

st
or

at
io

n 
pr

oj
ec

ts
 w

ith
 a

ny
 

am
ou

nt
 o

f i
m

pa
ct

 c
an

 b
e 

re
vi

ew
ed

 u
nd

er
 

C
at

eg
or

y 
II

.  
Th

e 
C

or
ps

, i
n 

co
ns

ul
ta

tio
n 

w
ith

 S
ta

te
 a

nd
 F

ed
er

al
 a

ge
nc

ie
s,

 m
us

t 
de

te
rm

in
e 

th
at

 n
et

 a
dv

er
se

 e
ff

ec
ts

 a
re

 n
ot

 
m

or
e 

th
an

 m
in

im
al

. 

 

(b
)  

B
A

N
K

 
ST

A
B

IL
IZ

A
TI

O
N

 
PR

O
JE

C
T

S 

In
la

nd
 b

an
k 

st
ab

ili
za

tio
n 

le
ss

 th
an

 5
00

 ft
. 

lo
ng

 a
nd

 le
ss

 th
an

 1
 c

y 
fil

l p
er

 li
ne

ar
 fo

ot
 

be
lo

w
 o

rd
in

ar
y 

hi
gh

 w
at

er
 in

 p
on

ds
, 

la
ke

s,
 a

nd
 w

at
er

w
ay

 n
ot

 d
es

ig
na

te
d 

as
 

EF
H

 fo
r A

tla
nt

ic
 s

al
m

on
², 

pr
ov

id
ed

 th
er

e 
is

 n
o 

w
et

la
nd

 fi
ll.

 
--

 In
-s

tre
am

 w
or

k 
lim

ite
d 

to
 J

ul
y 

15
 - 

O
ct

. 
1.

 
 

In
la

nd
 b

an
k 

st
ab

ili
za

tio
n 

in
 p

on
ds

, l
ak

es
, 

an
d 

w
at

er
w

ay
s 

no
t d

es
ig

na
te

d 
as

 E
FH

 fo
r 

A
tla

nt
ic

 s
al

m
on

² w
hi

ch
 e

xc
ee

ds
 C

at
eg

or
y 

I 
lim

its
. 

In
la

nd
 b

an
k 

st
ab

ili
za

tio
n 

of
 a

ny
 s

iz
e 

be
lo

w
 

or
di

na
ry

 h
ig

h 
w

at
er

 in
 w

at
er

w
ay

s 
de

si
gn

ed
 

as
 E

FH
 fo

r A
tla

nt
ic

 s
al

m
on

². 
--

 O
th

er
 s

ta
bi

liz
at

io
n 

ex
ce

ed
in

g 
C

at
eg

or
y 

I. 

 

(C
) R

EP
A

IR
 A

N
D

 
M

A
IN

T
E

N
A

N
C

E
 

O
F 

A
U

TH
O

R
IZ

ED
 

FI
LL

S 

R
ep

ai
r o

r m
ai

nt
en

an
ce

 o
f e

xi
st

in
g,

 
cu

rr
en

tly
 s

er
vi

ce
ab

le
, a

ut
ho

riz
ed

 fi
lls

 w
ith

 
no

 s
ub

st
an

tia
l e

xp
an

si
on

 o
r c

ha
ng

e 
in

 u
se

. 

R
ep

la
ce

m
en

t o
f n

on
-s

er
vi

ce
ab

le
 fi

lls
, o

r 
re

pa
ir 

or
 m

ai
nt

en
an

ce
 o

f s
er

vi
ce

ab
le

 fi
lls

 
w

ith
 e

xp
an

si
on

 o
f a

ny
 a

m
ou

nt
 u

p 
to

 1
 a

cr
e,

 
or

 w
ith

 a
 c

ha
ng

e 
in

 u
se

. 

R
ep

la
ce

m
en

t o
f n

on
-s

er
vi

ce
ab

le
 fi

lls
, 

or
 re

pa
ir 

or
 m

ai
nt

en
an

ce
 o

f 
se

rv
ic

ea
bl

e 
fil

ls
 w

ith
 g

re
at

er
 th

an
 1

 
ac

re
 o

f e
xp

an
si

on
. 

 4 V
er

na
l P

oo
l: 

 N
at

ur
al

ly
-o

cc
ur

rin
g,

 o
r i

nt
en

tio
na

lly
 c

re
at

ed
 fo

r t
he

 p
ur

po
se

s 
of

 c
om

pe
ns

at
or

y 
m

iti
ga

tio
n,

 te
m

po
ra

ry
 to

 p
er

m
an

en
t b

od
ie

s 
of

 w
at

er
 o

cc
ur

rin
g 

in
 

sh
al

lo
w

 d
ep

re
ss

io
ns

 th
at

 fi
ll 

du
rin

g 
th

e 
sp

rin
g 

an
d 

fa
ll 

an
d 

m
ay

 d
ry

 d
ur

in
g 

th
e 

su
m

m
er

.  
V

er
na

l p
oo

ls
 h

av
e 

no
 p

er
m

an
en

t o
r v

ia
bl

e 
po

pu
la

tio
ns

 o
f p

re
da

to
ry

 fi
sh

.  
V

er
na

l p
oo

ls
 p

ro
vi

de
 th

e 
pr

im
ar

y 
br

ee
di

ng
 h

ab
ita

t f
or

 w
oo

d 
fr

og
s,

 s
po

tte
d 

sa
la

m
an

de
rs

, b
lu

e-
sp

ot
te

d 
sa

la
m

an
de

rs
, a

nd
 fa

iry
 s

hr
im

p,
 a

nd
 p

ro
vi

de
 h

ab
ita

t f
or

 o
th

er
 

w
ild

lif
e 

in
cl

ud
in

g 
se

ve
ra

l e
nd

an
ge

re
d 

an
d 

th
re

at
en

ed
 s

pe
ci

es
. 

5 N
at

io
na

l W
ild

/S
ce

ni
c 

R
iv

er
s 

Sy
st

em
 (D

es
ig

na
te

d 
R

iv
er

 in
 M

ai
ne

): 
 A

lla
ga

sh
 R

iv
er

 b
eg

in
ni

ng
 a

t T
el

os
 D

am
 c

on
tin

ui
ng

 to
 A

lla
ga

sh
 c

he
ck

po
in

t a
t E

liz
a 

H
ol

e 
R

ap
id

s,
 a

pp
ro

xi
m

at
el

y 
3 

m
ile

s 
up

st
re

am
 o

f t
he

 c
on

flu
en

ce
 w

ith
 th

e 
St

. J
oh

n 
R

iv
er

. L
en

gt
h 

= 
92

 m
ile

s. 



SH
EE

T 
3 

of
 5

 
9/

29
/0

0 

4  
 5 

  6
   

 7 
  8

   
? 

B
. T

ID
A

L 
W

A
TE

R
S 

A
N

D
 

N
A

V
IG

A
B

LE
 

W
A

TE
R

S6
 

C
A

T
E

G
O

R
Y

 I
 

C
A

T
E

G
O

R
Y

 I
I 

IN
D

IV
ID

U
A

L
 P

E
R

M
IT

 

(a
) F

IL
L 

 
U

p 
to

 1
 a

cr
e 

w
at

er
w

ay
 o

r w
et

la
nd

 fi
ll 

an
d 

se
co

nd
ar

y 
im

pa
ct

s 
(e

.g
., 

ar
ea

s 
dr

ai
ne

d,
 

fl
oo

de
d 

or
 c

le
ar

ed
). 

In
cl

ud
es

 te
m

po
ra

ry
 

an
d 

pe
rm

an
en

t w
at

er
w

ay
 fi

ll.
 

--
 T

em
po

ra
ry

 ti
da

l m
ar

sh
 im

pa
ct

s 
up

 to
 1

 
ac

re
. 

--
 P

er
m

an
en

t t
id

al
 m

ar
sh

, m
ud

fla
t, 

or
 

ve
ge

ta
te

d 
sh

al
lo

w
s7

 fi
ll 

up
 to

 1
,0

00
 sf

. 
--

 P
ro

ac
tiv

e 
re

st
or

at
io

n 
pr

oj
ec

ts
 w

ith
 a

ny
 

am
ou

nt
 o

f i
m

pa
ct

 c
an

 b
e 

re
vi

ew
ed

 u
nd

er
 

C
at

. I
I. 

 T
he

 C
or

ps
, i

n 
co

ns
ul

ta
tio

n 
w

ith
 

St
at

e 
an

d 
Fe

de
ra

l a
ge

nc
ie

s,
 m

us
t 

de
te

rm
in

e 
th

at
 n

et
 a

dv
er

se
 e

ff
ec

ts
 a

re
 n

ot
 

m
or

e 
th

an
 m

in
im

al
. 

G
re

at
er

 th
an

 1
 a

cr
e 

w
at

er
w

ay
 fi

ll 
an

d 
se

co
nd

ar
y 

im
pa

ct
s 

(e
.g

., 
ar

ea
s 

dr
ai

ne
d,

 fl
oo

de
d 

or
 c

le
ar

ed
). 

In
cl

ud
es

  
--

 T
em

po
ra

ry
 ti

da
l m

ar
sh

 im
pa

ct
s 

ov
er

 1
 a

cr
e.

 
--

 P
er

m
an

en
t t

id
al

 m
ar

sh
, m

ud
fla

t, 
or

 
ve

ge
ta

te
d 

sh
al

lo
w

s7
 fi

ll 
ov

er
 1

,0
00

 
sf

. 

(b
) R

EP
A

IR
 A

N
D

 
M

A
IN

T
E

N
A

N
C

E
 

W
O

R
K

 

R
ep

ai
r o

r m
ai

nt
en

an
ce

 o
f e

xi
st

in
g,

 
cu

rr
en

tly
 s

er
vi

ce
ab

le
, a

ut
ho

riz
ed

 s
tru

ct
ur

e 
or

 fi
lls

 w
ith

 n
o 

su
bs

ta
nt

ia
l e

xp
an

si
on

 o
r 

ch
an

ge
 in

 u
se

. 
--

 W
or

k 
m

us
t b

e 
in

 s
am

e 
fo

ot
pr

in
t a

s 
or

ig
in

al
 s

tru
ct

ur
e 

or
 fi

ll 

R
ep

ai
r o

r r
ep

la
ce

m
en

t o
f a

ny
 n

on
-

se
rv

ic
ea

bl
e 

st
ru

ct
ur

es
 o

r f
ill

, o
r r

ep
ai

r o
r 

m
ai

nt
en

an
ce

 o
f s

er
vi

ce
ab

le
 fi

lls
 w

ith
 

ex
pa

ns
io

n 
of

 a
ny

 a
m

ou
nt

 u
p 

to
 1

 a
cr

e,
 o

r 
w

ith
 a

 c
ha

ng
e 

in
 u

se
. 

R
ep

la
ce

m
en

t o
f n

on
-s

er
vi

ce
ab

le
 

st
ru

ct
ur

es
 o

r f
ill

 o
r r

ep
ai

r o
r 

m
ai

nt
en

an
ce

 o
f s

er
vi

ce
ab

le
 s

tru
ct

ur
e 

or
 fi

ll 
w

ith
 e

xp
an

si
on

 g
re

at
er

 th
an

 1
 

ac
re

. 

  6  
N

av
ig

ab
le

 W
at

er
s:

  w
at

er
s 

th
at

 a
re

 s
ub

je
ct

 to
 th

e 
eb

b 
an

d 
flo

w
 o

f t
he

 ti
de

 a
nd

 F
ed

er
al

ly
 d

es
ig

na
te

d 
na

vi
ga

bl
e 

w
at

er
s 

(P
en

ob
sc

ot
t R

iv
er

 to
 M

ed
w

ay
, K

en
ne

be
c 

R
iv

er
 to

 M
oo

se
he

ad
 L

ak
e,

 a
nd

 th
e 

po
rti

on
 o

f U
m

ba
go

g 
La

ke
 in

 M
ai

ne
). 

7  
V

eg
et

at
ed

 S
ha

llo
w

s:
  s

ub
tid

al
 a

re
as

 th
at

 s
up

po
rt 

ro
ot

ed
 a

qu
at

ic
 v

eg
et

at
io

n 
su

ch
 a

s 
ee

lg
ra

ss
. 

       



SH
EE

T 
4 

of
 5

 
9/

29
/0

0 

 
C

A
T

E
G

O
R

Y
 I

 
C

A
T

E
G

O
R

Y
 I

I 
IN

D
IV

ID
U

A
L

 P
E

R
M

IT
 

(c
) D

R
ED

G
IN

G
 

M
ai

nt
en

an
ce

 d
re

dg
in

g 
of

 le
ss

 th
an

 1
,0

00
 

cy
 w

ith
 u

pl
an

d 
di

sp
os

al
. 

--
 P

ro
pe

r s
ilt

at
io

n 
co

nt
ro

ls
 u

se
d 

--
 L

im
ite

d 
to

 w
or

k 
be

tw
ee

n 
N

ov
em

be
r 1

 
an

d 
Ja

nu
ar

y 
15

. 
--

 N
o 

im
pa

ct
 to

 s
pe

ci
al

 a
qu

at
ic

 s
ite

s8
 

M
ai

nt
en

an
ce

 d
re

dg
in

g 
of

 g
re

at
er

 th
an

 
1,

00
0 

cy
, n

ew
 d

re
dg

in
g 

of
 u

p 
to

 2
5,

00
0 

cy
, o

r p
ro

je
ct

s 
th

at
 d

o 
no

t m
ee

t 
C

at
eg

or
y 

I. 
 D

is
po

sa
l i

nc
lu

de
s u

pl
an

d,
 

op
en

 w
at

er
 o

r b
ea

ch
 n

ou
ris

hm
en

t 
(a

bo
ve

 m
ea

n 
hi

gh
 w

at
er

), 
on

ly
 if

 
m

at
er

ia
l i

s d
et

er
m

in
ed

 su
ita

bl
e.

 

M
ai

nt
en

an
ce

 d
re

dg
in

g 
(a

ny
 a

m
ou

nt
) 

in
 o

r a
ff

ec
tin

g 
sp

ec
ia

l a
qu

at
ic

 s
ite

s7
. 

Se
e 

B
(a

) a
bo

ve
 fo

r d
re

dg
e 

di
sp

os
al

 in
 

w
et

la
nd

s 
or

 w
at

er
. 

 N
ew

 d
re

dg
in

g 
gr

ea
te

r t
ha

n 
25

,0
00

 c
y 

or
 a

ny
 a

m
ou

nt
 in

 o
r a

ff
ec

tin
g 

sp
ec

ia
l 

aq
ua

tic
 s

ite
s7

. 
(d

) M
O

O
R

IN
G

S 
--

 P
riv

at
e,

 n
on

-c
om

m
er

ci
al

, n
on

-r
en

ta
l 

si
ng

le
 b

oa
t m

oo
rin

gs
 n

ot
 a

ss
oc

ia
te

d 
w

ith
 

an
y 

bo
at

in
g 

fa
ci

lit
y?

 p
ro

vi
de

d 
no

t l
oc

at
ed

 
in

 a
 F

ed
er

al
 N

av
ig

at
io

n 
Pr

oj
ec

t, 
th

er
e 

is
 

no
 in

te
rf

er
en

ce
 w

ith
 n

av
ig

at
io

n,
 it

 is
 n

ot
 

lo
ca

te
d 

in
 v

eg
et

at
ed

 s
ha

llo
w

s6
, a

nd
 it

 is
 

w
ith

in
 ¼

 m
ile

 o
f t

he
 o

w
ne

r’
s 

re
si

de
nc

e 
or

 
a 

pu
bl

ic
 a

cc
es

s 
po

in
t¹º

. 
--

 M
in

or
 re

lo
ca

tio
n 

or
 p

re
vi

ou
sl

y 
au

th
or

iz
ed

 m
oo

rin
g 

an
d 

m
oo

re
d 

flo
at

s 
co

ns
is

te
nt

 w
ith

 H
ar

bo
rm

as
te

r 
re

co
m

m
en

da
tio

ns
, p

ro
vi

de
d 

it 
is

 a
ls

o 
co

ns
is

te
nt

 w
ith

 lo
ca

l r
eg

ul
at

io
ns

, i
s 

no
t 

lo
ca

te
d 

in
 v

eg
et

at
ed

 s
ha

llo
w

s,
 a

nd
 d

oe
s 

no
t i

nt
er

fe
re

 w
ith

 n
av

ig
at

io
n.

 

M
oo

rin
gs

 th
at

 d
o 

no
t m

ee
t t

he
 te

rm
s 

of
 

C
at

eg
or

y 
I (

e.
g.

, r
en

ta
l o

r s
er

vi
ce

 
m

oo
rin

gs
) a

nd
 m

oo
rin

gs
 th

at
 m

ee
t t

he
 

te
rm

s 
of

 C
at

eg
or

y 
I t

ha
t a

re
 lo

ca
te

d 
in

 a
 

Fe
de

ra
l a

nc
ho

ra
ge

. 

M
oo

rin
gs

 w
ith

in
 th

e 
ho

riz
on

ta
l 

lim
its

, o
r w

ith
 m

oo
re

d 
ve

ss
el

s 
th

at
 

ex
te

nd
, i

nt
o 

th
e 

ho
riz

on
ta

l l
im

its
 o

f a
 

Fe
de

ra
l N

av
ig

at
io

n 
Pr

oj
ec

t, 
ex

ce
pt

 
th

os
e 

in
 F

ed
er

al
 a

nc
ho

ra
ge

s 
un

de
r 

C
at

eg
or

y 
II

. 

 8 S
pe

ci
al

 A
qu

at
ic

 S
ite

s:
  i

nc
lu

de
 w

et
la

nd
s 

an
d 

sa
lt 

m
ar

sh
, m

ud
fla

ts
, r

iff
le

s 
an

d 
po

ol
s,

 a
nd

 v
eg

et
at

ed
 s

ha
llo

w
s. 

 ? B
oa

tin
g 

Fa
ci

lit
ie

s:
 fa

ci
lit

ie
s 

th
at

 p
ro

vi
de

, r
en

t, 
or

 s
el

l m
oo

rin
g 

sp
ac

e,
 s

uc
h 

as
 m

ar
in

as
, y

ac
ht

, c
lu

bs
, b

oa
t c

lu
bs

, b
oa

t y
ar

ds
, t

ow
n 

fa
ci

lit
ie

s,
 d

oc
ko

m
in

iu
m

s,
 e

tc
. 

 ¹º 
C

an
no

t b
e 

at
 a

 re
m

ot
e 

lo
ca

tio
n 

to
 c

re
at

e 
a 

co
nv

en
ie

nt
 tr

an
si

en
t a

nc
ho

ra
ge

. 
       



SH
EE

T 
5 

of
 5

 
9/

29
/0

0 

 
C

A
T

E
G

O
R

Y
 I

 
C

A
T

E
G

O
R

Y
 I

I 
IN

D
IV

ID
U

A
L

 
P

E
R

M
IT

 
(e

) P
IL

E-
SU

PP
O

R
TE

D
 

ST
R

U
C

TU
R

ES
 A

N
D

 
FL

O
A

TS
 

R
ec

on
fig

ur
at

io
n 

of
 e

xi
st

in
g 

au
th

or
iz

ed
 

do
ck

s,
 p

ro
vi

de
d 

st
ru

ct
ur

es
 a

re
 n

ot
 

po
si

tio
ne

d 
ov

er
 v

eg
et

at
ed

 s
ha

llo
w

s6
 o

r s
al

t 
m

ar
sh

 a
nd

 p
ro

vi
de

d 
flo

at
s 

ar
e 

su
pp

or
te

d 
of

f 
su

bs
tra

te
 a

t l
ow

 ti
de

.  
N

o 
dr

ed
gi

ng
, a

dd
iti

on
 

sl
ip

s o
r e

xp
an

si
on

 a
llo

w
ed

. 

Pr
iv

at
e 

pi
er

s 
an

d 
flo

at
s 

fo
r n

av
ig

at
io

na
l 

ac
ce

ss
 to

 w
at

er
w

ay
 (s

ea
so

na
l a

nd
 

pe
rm

an
en

t)
. 

St
ru

ct
ur

es
, p

ie
rs

 o
r f

lo
at

s 
th

at
 

ex
te

nd
, o

r w
ith

 d
oc

ke
d/

m
oo

re
d 

ve
ss

el
s 

th
at

 e
xt

en
d,

 in
to

 th
e 

ho
ri

zo
nt

al
 li

m
its

 o
f a

 F
ed

er
al

 
N

av
ig

at
io

n 
Pr

oj
ec

t. 
 S

tru
ct

ur
es

, 
in

cl
ud

in
g 

pi
er

s 
an

d 
flo

at
s,

 
as

so
ci

at
ed

 w
ith

 a
 n

ew
 o

r 
pr

ev
io

us
ly

 u
na

ut
ho

riz
ed

 b
oa

tin
g 

fa
ci

lit
y8

. 
(f

) 
M

IS
C

EL
LA

N
EO

U
S 

--
 T

em
po

ra
ry

 b
uo

ys
, m

ar
ke

rs
, f

lo
at

s,
 e

tc
., 

fo
r r

ec
re

at
io

na
l u

se
 d

ur
in

g 
sp

ec
ifi

c 
ev

en
ts

, 
pr

ov
id

ed
 th

ey
 a

re
 re

m
ov

ed
 w

ith
in

 3
0 

da
ys

 
af

te
r u

se
 is

 d
is

co
nt

in
ue

d.
 

--
 C

oa
st

 G
ua

rd
 a

pp
ro

ve
d 

ai
ds

 to
 n

av
ig

at
io

n.
 

--
 O

il 
sp

ill
 c

le
an

-u
p 

te
m

po
ra

ry
 s

tru
ct

ur
es

 o
r 

fi
ll.

 
--

 F
is

h/
w

ild
lif

e 
ha

rv
es

tin
g 

st
ru

ct
ur

es
/fi

ll 
(a

s 
de

fin
ed

 b
y 

33
 C

FR
 3

30
, A

pp
. A

-4
) 

--
 S

ci
en

tif
ic

 m
ea

su
re

m
en

t d
ev

ic
es

 a
nd

 
su

rv
ey

 a
ct

iv
iti

es
 s

uc
h 

as
 e

xp
lo

ra
to

ry
 

dr
ill

in
g,

 s
ur

ve
yi

ng
 o

r s
am

pl
in

g.
 

--
 S

he
llf

is
h 

se
ed

in
g 

(b
ru

sh
in

g 
th

e 
fla

ts
) 

pr
oj

ec
ts

¹¹.
 

--
 D

oe
s n

ot
 in

cl
ud

e 
oi

l o
r g

as
 e

xp
lo

ra
tio

n 
an

d 
fil

ls
 fo

r r
oa

ds
 o

r c
on

st
ru

ct
io

n 
pa

ds
. 

--
 T

hi
s 

ca
te

go
ry

 e
xc

lu
de

s 
w

or
k 

in
 N

at
io

na
l 

W
ild

lif
e 

R
ef

ug
es

. 

--
 S

tru
ct

ur
es

 o
r w

or
k 

in
 o

r a
ff

ec
tin

g 
tid

al
 o

r n
av

ig
ab

le
 w

at
er

s 
th

at
 a

re
 n

ot
 

de
fin

ed
 u

nd
er

 a
ny

 o
r t

he
 p

re
vi

ou
s 

he
ad

in
gs

.  
In

cl
ud

es
, b

ut
 is

 n
ot

 li
m

ite
d 

to
, u

til
ity

 li
ne

s,
 a

er
ia

l t
ra

ns
m

is
si

on
 

lin
es

, p
ip

el
in

es
, o

ut
fa

lls
, b

oa
t r

am
ps

, 
br

id
ge

 fi
lls

/a
bu

tm
en

ts
, e

tc
. 

--
 S

he
llf

is
h/

fin
fis

h 
(o

th
er

 th
an

 A
tla

nt
ic

 
sa

lm
on

), 
or

 o
th

er
 a

qu
ac

ul
tu

re
 fa

ci
lit

ie
s 

w
hi

ch
 a

re
 c

on
si

st
en

t w
ith

 th
e 

C
or

ps
 

re
vi

se
d 

st
an

da
rd

 s
iti

ng
 re

qu
ir

em
en

ts
 

an
d 

st
an

da
rd

 p
er

m
it 

co
nd

iti
on

s 
da

te
d 

7/
6/

94
, o

r a
s r

ev
is

ed
. 

If
 E

IS
 re

qu
ire

d 
by

 C
or

ps
. 

  ¹¹ 
B

ru
sh

in
g 

th
e 

fla
ts

:  
th

e 
pl

ac
em

en
t o

f t
re

e 
bo

ug
hs

, w
oo

de
n 

la
th

 s
tru

ct
ur

es
, o

r s
m

al
l-m

es
h 

fe
nc

in
g 

on
 m

ud
fla

ts
 fo

r t
he

 p
ur

po
se

 o
f e

nh
an

ci
ng

 re
cr

ui
tm

en
t o

f s
of

t-
sh

el
l c

la
m

s 
(M

ya
 a

re
na

ria
). 




























































































